

**F-35 JOINT PROGRAM OFFICE
DIRECTORATE OF ENTERPRISE SERVICES ACQUISITION**



**Unclassified IT Follow-On
Performance Work Statement
(PWS)**

1.0 INTRODUCTION.

The F-35 Lightning II Joint Program Office (JPO) leads the life-cycle program management of the F-35A, F-35B, and F-35C: the fifth-generation joint strike fighter air system of choice for the U.S. Air Force, U.S. Navy, U.S. Marine Corps, international partners, and foreign military sales customers. The mandate of the JPO is to deliver a capable, available, and cost-efficient air system to the warfighter - outpacing key competitors to win tomorrow's high-end fight as we develop, deliver, and sustain war-winning fifth-generation capabilities at high-end fourth-generation costs. The JPO mission is to ensure the F-35 is:

- lethal, scalable, and adaptable while safeguarding warfighters and outpacing aggressors.
- operationally sustainable by delivering parts when needed and leveraging predictive maintenance technologies to keep parts on wing longer while enhancing repair velocity.
- cost efficient for the U.S. services and international partners by optimizing procedures across the acquisition life cycle.

Scope.

The purpose of this effort is to obtain Contractor support to provide Information Technology (IT) and Information Assurance (IA)/Cybersecurity Services (CS) to the F-35 Lightning II Joint Program Office (F-35 JPO) Virtual Enterprise (JVE) network and standalone workstations as well as SSE, cyber systems engineering and risk management (e.g., RMF). The IT Services support the F-35 JPO mission and enhance its effectiveness, efficiency, and productivity by providing the Government with a full range of IT and CS services.

The service requirements consist of program management, enterprise performance management, enterprise architecture, emerging capabilities and requirements implementation, life cycle management, operations & maintenance, enterprise data management and storage, service desk support, IT training, end-user capabilities and support, and cybersecurity incident response. These services are critical to the successful fielding of F-35 mission capabilities.

The Contractor shall provide resources, materials, and services as necessary to perform the tasks defined in this PWS, except as specified in the Government-Furnished Resources and Property list. Operating, maintaining, and properly managing the life cycle of hardware, software, and services is the crucial, primary service provided by this contract. Auxiliary IT engineer support will be provided to the F-35 Autonomic Logistics Information System (ALIS) team, as well as CS support to the Air Systems team.

The F-35's classified communications also traverse the JVE backbone. The Contractor shall provide networking services in support of the classified networks requirements by maintaining the JVE network and coordinating connections, changes, outages, etc. with the Contractor responsible for the classified systems. The Contractor shall ensure that service is maintained across the JVE network up to the switch port feeding the Tactical Local Area Network Encryption (TACLANE) or other encryption device where support falls to the Contractor responsible for the classified system(s).

In addition to F-35 JPO-controlled networks, Government and Contractor personnel may require access to services provided on other networks. The F-35 JPO has established several trusted connections to include: af.mil, navy.mil, Lockheed Martin (LM) Autonomic Logistics Information System (ALIS), and LM Failure Reporting, Analysis and Corrective Action System (FRACAS). The Contractor shall maintain the JVE connections to the aforementioned systems and will work with those managing those systems to trouble-shoot issues when required.

2.0 APPLICABLE LAWS, REGULATIONS, AND POLICY.

- DoD Directive (DoDD) 2000.12 DoD Antiterrorism (AT) Program
- DoDD 5200.02 Defense Industrial Personnel Security Clearance Review Program
- DoDD 5230.11, Disclosure of Classified Military Information to Foreign Governments and International Organizations
- DoDD 5230.24, Distribution Statements on DoD Technical Information
- DoDD 5000.59, DoD Modeling and Simulation Management
- DoD Instruction (DoDI) 4120.24 Defense Standardization Program
- DoDI 5000.02, Operation of the Adaptive Acquisition Framework
- DoDI 5000.82, Requirements for the Acquisition of Digital Capabilities
- DoDI 5000.88, Engineering of Defense Systems
- DoDI 5000.85, Major Capability Acquisition
- DoDI 5000.89 Test and Evaluation
- DoDI 5000.91, Product Support Management for the Adaptive Acquisition Framework
- DoDI 5000.97, Digital Engineering
- DoDI 5015.02, DoD Records Management Program
- DoDI 5200.02 DoD Personnel Security Program (PSP)
- DoDI 5220.31 National Industrial Security Program
- DoDI 5205.11, Management, Administration, and Oversight of DoD Special Access Programs
- DODI 8140.01 CyberSpace Workforce Management
- DODI 8140.02 Identification, Tracking, and Reporting OF CyberSpace Workforce Requirements

- DoDI 8510.01, Risk Management Framework (RMF) for DoD Information Technology (IT)
- DoDI 8500.01, Cyber Security
- DoDI 8580.1, Information Assurance (IA) in the Defense Acquisition System
- DoDI 8582.01, Security of Unclassified DoD Information on Non-DoD Information Systems
- DoD Manual (DoDM) 5200.01, Information Security Program Volumes 1-4
- Directive-type Memorandum (DTM) 22-001, DoD Standards for Records Management Capabilities in Programs Including Information Technology
- Air Force Instruction 31-101, Air Force Integrated Defense
- Secretary of the Navy Instruction (SECNAVINST) 5510.30A, Department of Navy Personnel Security Program
- SECNAVINST 5510.36, Department of Navy Information Security Program
- Joint Special Access Program Implementation Guide (JSIG)
- Chairman of the Joint Chiefs of Staff Instruction (CJCSI) 6211.02D, Defense Information System Network (DISN): Policy, Responsibilities, and Processes
- Defense Federal Acquisition Regulation Supplement (DFARS) clause 252.204-7000
- Defense Federal Acquisition Regulation Supplement (DFARS) clause 252.204-7021

3.0 TASKS/PERFORMANCE REQUIREMENTS.

The Contractor shall provide all services and project supervision, as required in accordance with the Performance Work Statement (PWS).

The Contractor's team shall be responsible for performance of the tasks and activities, as specified within this PWS, to support the following: the Government's day-to-day IT operations management processes pertaining to IT service operations; IT engineering activities; continual service improvement across the Government's enterprise; and managing and maintaining CS integrity of all servers, devices, storage, or cloud-based computing resources from external and internal security threats.

TECHNICAL OBJECTIVES

3.1 Operations Management Services

Operations Management Services is the maintenance and management of IT services to the F-35 JPO including, but not limited to, telephony services (1,300+ Voice over Internet Protocol [VoIP] devices), video audio teleconference services (2,500+ video teleconferences [VTCs] annually), Network Operations Security Center (NOSC, 12 critical and 23 less critical service checks), network services (355 network devices, at Continental United States (CONUS), Japan, and Republic of Korea sites), application services and management (18+ custom applications and 370+ software titles), and infrastructure management services (338 servers).

3.2 Telephony Services

Contractor shall manage Government devices, including but not limited to, laptops, desktops, mobile phones, tablets, and mobile hotspot devices. Support covers licensing, throughout the F-35 JPO community within the confines of DoD and F-35 JPO cybersecurity policies and procedures. Contractor shall include the following services:

- Ensure seamless and uninterrupted communication through the implementation and continuous support of both voice and data telecommunications infrastructure.
- Continue to explore innovative ways for improvement in Optimizing the performance, reliability, and scalability of telecommunication services, including VoIP, mobile communication systems (laptops, mobile phones, iPads, and other like-type devices,) and integrated networks.
- Perform routine audits and troubleshooting to address any service degradation or failures within telecommunications systems.
- Provide recommendations for technology and software refreshes that leverage other DoD or commercial technologies that enhance capabilities.
- Maintain records in accordance with DoD policies, support 100 percent accountability of GFD (government furnished devices).
- Conduct initial user training and assistance for use as necessary to end users upon the issuance or assignment of any type of phone.

3.3 Video/Audio Teleconference (VTC) Services

Contractor shall manage Non-classified Internet Protocol (IP) Router Network (NIPRNet) audiovisual (A/V) services for standard conference rooms, VTC rooms, and the Conferencing Center in addressing the following requirements:

- Provide onsite support at the Conference Center as well as onsite support in VTC and conference rooms during core hours from 0600-1800 in Arlington, VA.
- Provide high-quality, secure, and scalable video conferencing services to meet organization communication and collaboration needs, supporting both internal and external stakeholders.
- Monitor and maintain the video teleconferencing infrastructure, ensuring seamless operation of video, audio, and screen-sharing functionality.
- Implement and manage regular upgrades and maintenance to ensure compatibility with latest software versions, security protocols, and end-user devices.
- Provide written end-user audiovisual instructions specific to each integrated audiovisual conference room configuration.
- Provide end-user training on the audiovisual and collaboration applications in established conference rooms, VTC rooms, and the Conferencing Center upon request.
- Daily monitoring of equipment for functional and operational readiness . Maintain equipment replacements on-hand to quickly repair commonly failed or recommended spares by sponsored system agency.
- Coordinate with internal and external counterparts, to include Government personnel, contractors providing services or support for other contracts, or requirements, for troubleshooting or implementation of new equipment as necessary, (break/fix or new capability).
- Perform patch and firmware upgrades, break/fix support, daily operations, and management support, including onsite assistance for special events.

3.4 Network Operations Security Center (NOSC)

Contractor shall manage, monitor, and report on the state of confidentiality, integrity, and availability of Joint Virtual Environment (JVE) critical and less critical services, including, but not limited to what is contained in **Table 1. Critical and Less Critical Services**.

- Establish a Network Operations Security Center to monitor, detect, and respond to security events, incidents, and anomalies in real-time, and in accordance with defined operational hours.
- Provide proactive management of mission-critical network operations to ensure optimal network performance and security, including detection of intrusion attempts, denial-of-service attacks, and malware threats.
- Implement automated and manual response protocols for identified incidents, minimizing the impact on operations and ensuring rapid recovery.

The table below is an example of some of the critical and less-critical services in F-35 JPO operations:

Table 1. Critical and Less Critical Services

Critical / Less Critical	Service	Short Description
Critical	BMC Helix or Industry Standard ITSM	Digital service management solution that combines a service desk manager, a change manager, a service delivery manager, and an IT director into one suite.
	CMPRO	Enterprise-wide project management tool. It gives users the ability to balance limited resources across multiple projects, to show the impact one project has on the program as a whole.
	Comply to Connect (C2C)	DoD Cybersecurity framework used to manage and monitor networks and devices
	Electronic Flight Clearance Tool	Used to obtain clearance for an aircraft and to create, review, edit, and approve flight clearance envelopes.
	Microsoft Exchange	Microsoft email service that allows users to send and receive emails, manage calendars, and collaborate with others
	File Shares/Profiles/My Docs/OneDrive	User document storage
	Microsoft 365 (to include MS Office Tools, Dynamics, Power Platform, Power Apps, Power BI, and M365 Mobile (MDM))	Cloud based Microsoft tools that include an extensive array of business productivity applications such as Word, Excel, Teams, PowerPoint,

Critical / Less Critical	Service	Short Description
		OneNote, OneDrive, Publisher, Access, and Outlook.
	Networks	Maintain on-prem, cloud networks, performing backups, troubleshooting issues
	Printers	Manage the printing needs of the F35 JPO
	SharePoint	Used to create websites and is a secure place to store, organize, share, and access information from any device.
	VoIP Call Manager	
	Cisco AnyConnect Virtual Private Network (VPN)	Virtual Private Network (VPN) Connectivity software
	Vulnerability Analysis	Tool the Cyber team uses to scan software and files to ensure there are no vulnerabilities
Less Critical	Accolade	Web-based application used to streamline and automate the process of translating operational needs into acquisition activities and includes contracting, funding, and model-based systems engineering design work.
	Opentext Content Server	Centrally managed official records management content repository
	Comcast Wi-Fi	Commercial internet service
	DefenseReady	Enterprise human resource and total workforce management platform built specifically for the DoD.
	Empower	Web interface analytical tool that integrates earned value, schedule, work authorization, and other key performance data to enable proactive management of complex projects.
	ETMS2	Automated tasking management system, enabling electronic end-to-end lifecycle task management within a single enterprise application tool.
	Federal Export Documentation System (FEDS)	FEDS stores current and historical JSF Technical Assistance Agreements (TAA), Manufacturing License Agreements (MLA), and Amendments.
	Foreign Disclosure (FD) Training	MS Dynamics and Rustegi training required for all US employees

Critical / Less Critical	Service	Short Description
	Government Property and Ordinance Tracking System (GPOTS)	Facilitates the tracking of GFE weapons contractually required for JSF development and testing.
	JPO DSOP & DataOpsCloud	Cloud-based environment that houses development and testing for various F35 JPO teams
	JPO Intranet and SharePoint team sites	Provides information and resources to the enterprise as well as individual sites for various teams.
	JPO Public Website (www.jsf.mil)	External website for the F35 JPO
	Independent Assessment Capability (IAC)	Collection of integrated software modules in a web-based application used to independently track, manage, and verify F-35 logistics and maintenance data and processes
	LogRhythm	Platform that combines security information, event management, log management, file integrity monitoring, and machine analytics with host and network forensics.
	Project Server	Multi-project and portfolio management and provides capabilities for planning, reporting, team collaboration and resource management.
	ProPricer	Web-based application used to streamline and automate the process of translating operational needs into acquisition activities and includes contracting, funding, and model-based systems engineering design work.
	RadiantOne by Radiant Logic	An identity integration layer that allows deployment of scalable solutions
	Request for Information Tracker	Facilitates the management, tracking, and approval of information requests from partner and security cooperative participant countries.
	Rhapsody	A modeling environment based on Unified Modeling Language(UML), is a visual development environment for systems engineers and software developers creating real-time or embedded systems and software

Critical / Less Critical	Service	Short Description
	SolarWinds Server and Application Manager	Designed to monitor applications and their supporting infrastructure, whether running on-premises, in the cloud, or in a hybrid environment.
	XCollab	SharePoint collaboration tool for internal and external users designed for CPPs to share data with home countries and for JPO personnel to share data externally with vendors, services, or other external entities.

Contractor shall perform NOSC daily checks for services listed in **Table 1. Critical and Less Critical Services** and report status twice daily.

Contractor shall respond to critical and less critical changes in the NOSC service checks as required due to F-35 JPO mission priorities, Office of the Chief Information Officer (OCIO) directives, and/or user requirement adjustments. Contractor shall ensure services result in the following outcomes:

- The monthly uptime of critical services is 95% or more (excludes external outages, which are any outages outside the control of Contractor [i.e. DISA-related outages]).
- The monthly uptime of less-critical services during F-35 JPO operational hours (Monday – Friday 0600-2100 ET except for Federal Holidays) is 90% or more (excludes external outages, which are any outages outside the control of Contractor [i.e. Defense Information Systems Agency (DISA)-related outages]).
- Respond 24x7 to enterprise or core-site network outages unless a required third party is non-responsive (such as host-based support personnel or DISA local engineers, etc.).
- Respond to building or floor network outages between 0600 to 1800 (local site time). Contractor shall submit an emergency Travel Authorization Request (TAR) if travel is required.
- Inform the OCIO upon observation of a critical service failure or service interruption.
- Send a user notification for outages and degradations upon service failures and/or service interruptions.

3.5 Network Management, Support, and Connectivity

Contractor shall manage network devices which will be provided post-award. These devices include Cisco Unified Communication Managers, firewalls, Identity Services Engines, routers, switches, Unified Computing Systems, Virtual Private Networks, DISA circuits, and commercial circuits. The network devices are found within the Data Center Diagram and the Network and Server List located within the Enterprise Technical Library (ETL). Contractor shall:

- Ensure continuous and reliable connectivity for all organization networks by proactively managing network infrastructure, including local area networks (LANs), wide area

networks (WANs), JPO-managed wi-fi connection points, and cloud-based network services.

- Provide technical support and troubleshooting for network connectivity issues, including issues related to bandwidth, routing, and switching, ensuring minimal downtime and maximum uptime.
- Implement redundant failover systems, and load balancing solutions to guarantee network availability, especially for mission-critical applications.
- Provide recommendations that improve infrastructure, leverage cloud capabilities, or cost-saving initiatives that will benefit effectiveness and efficiencies for the government.

3.6 Software and Application Management

Contractor shall manage the operational software and applications utilized within the JPO infrastructure in accordance with OCIO Operations and Maintenance (O&M) process and procedures. Contractor shall:

- Provide recommendations that improve infrastructure, leverage cloud capabilities, or cost-saving initiatives that will benefit effectiveness and efficiencies for the government.
- Oversee the deployment, maintenance, and performance of enterprise-level software and applications to ensure optimal functionality, security, and user experience.
- Manage software patching and updates to ensure compliance with security standards, while minimizing disruptions to daily operations.
- Provide end-user support, troubleshoot software issues, and resolve application failures promptly to maintain productivity across the organization. Activities include supporting the F-35 JPO in selection and adoption of new tools, migration, system upgrades, and ongoing user support and administration.
- Implement application modernization to include data migration and application repatriation. . In event a solution is adopted, contractor will be responsible for data migration and application repatriation.
- Support the lifecycle of applications (design, build, integrate, test, implement, deploy, operate, and optimize) from a Government-approved data center.
- Establish a software license management system to ensure compliance with software licensing agreements and track usage across the organization.
- Complete implementation of automated tracking and reconciliation of software licenses, including tracking usage, renewals, and audits to prevent over-licensing or under-licensing risks.

3.7 Infrastructure Management, Services, and Support

JVE infrastructure includes approximately 300 servers within Azure, SaaS, and the onsite data center; it also includes hardware, software, operating systems, backups, and data storage required to deliver IT services. Contractor shall support the JVE infrastructure in accordance with OCIO O&M processes, procedures, and disaster recovery plan. Contractor shall:

- Maintain a robust and scalable IT infrastructure, including servers, storage solutions, cloud resources, and virtualization platforms, to meet mission requirements.

- Ensure the optimal performance, security, and reliability of infrastructure systems through proactive monitoring, capacity planning, and routine maintenance.
- Implement backup, disaster recovery, and business continuity plans to mitigate risks associated with hardware failure or catastrophic events, ensuring that critical data and systems are always accessible.
- Implement cloud cost-saving initiatives, including monitoring tools and FinOps capabilities.

3.8 Performance Reporting

Contractor Continual Service Improvement (CSI) uses management, monitoring, reporting, and analysis of services to identify opportunities for improvement. Contractor shall:

- Develop and implement a structured set of performance metrics and key performance indicators (KPIs) that effectively measure the performance, reliability, and efficiency of IT services, infrastructure, and operations.
- Implement tools and systems that automate the collection, analysis, and reporting of performance data to reduce manual intervention and ensure accuracy in reporting.
- Ensure continuous, real-time monitoring of critical IT services and infrastructure, with automated alerts and notifications for performance degradation or anomalies, enabling proactive remediation.
- Provide stakeholders with detailed performance reports that include actionable insights, trends, and recommendations for optimizing service delivery and reducing downtime.
- Conduct weekly/monthly/timeframe performance reviews with stakeholders to assess the effectiveness of current systems and processes, making adjustments where necessary to enhance service delivery.

3.9 IT Service Management

Contractor provides IT Service Management (ITSM) based on the ITSM framework and Information Technology Infrastructure Library (ITIL) lifecycle phases—Service Strategy, Service Design, Service Transition, Service Operation, and Continual Service Improvement—to optimize efficiencies and increase resiliency and cybersecurity.

The contractor must provide this support to international partners in CONUS and outside the continental United States (OCONUS). Section XXX includes a list of current JPO locations.

3.9.1 Service Strategy

Contractor is expected to develop and deploy in accordance with a Government-approved service strategy. Contractor shall:

- Ensure that the IT Service Management (ITSM) strategy is aligned with the organization's overall business goals, with a focus on improving service delivery, reducing costs, and driving business agility.
- Establish a service portfolio management approach to evaluate and prioritize IT services based on business value, ensuring that resources are allocated efficiently and aligned with strategic objectives.

- Implement governance structures and risk management processes to oversee the planning, implementation, and ongoing management of IT services in a secure, compliant, and controlled manner.

These requirements will be in accordance with CDRLs B002, Monthly Status Report and B038, Service Level Report within 60 days of contract award.

3.9.2 Service Design and Transition

Contractor shall design upgraded services following OCIO's Project Portfolio Management processes:

- Develop comprehensive service design frameworks, ensuring that IT services are designed with scalability, security, and performance in mind, meeting both current and future organizational needs.
- Manage the end-to-end transition of new or changed services into production, including conducting thorough testing, ensuring proper documentation, training, and ensuring all stakeholders are prepared for change.
- Integrate structured change management processes to ensure that service transitions, upgrades, or modifications occur with minimal disruption, optimizing change success rates and minimizing risk.
- Implement a knowledge management system to ensure smooth knowledge transfer during service transitions and maintain an updated repository of critical information for easy access by the team.
- Document all proposed changes, including risk identification and test plans, and provide subject matter expert feedback.
- Participate in Technical Review Board (TRB), Change Approval Board (CAB), and Emergency CAB (ECAB) meetings to promptly address any urgent concerns.

3.9.3 Service Operations

The contractor shall establish end-to-end, fully integrated processes and related governance to consistently deliver IT services at desired service levels. The contractor shall:

- Ensure quick resolution of IT incidents and minimize service disruptions, while also analyzing root causes and preventing recurrence.
- Design and optimize processes for efficiently handling user requests and service fulfillment, ensuring timely and consistent service delivery according to predefined SLAs (Service Level Agreements).
- Continuously monitor and assess service operations, identifying areas for process improvement, cost reduction, and operational efficiency.
- Enhance the service desk (JVE and AFNET networks) to provide excellent customer service, reduce resolution times, and ensure a high level of user satisfaction with IT services.(CDRL B038)

3.9.4 Continual Service Improvement (CSI)

The contractor shall align IT services with changing mission and business requirements by identifying and adopting improvements to IT services that support business processes at a level

equivalent to an ISO: 20000-1:2018 compliant program. Contractor shall:

- Establish and maintain a Continual Service Improvement (CSI) framework that drives the continuous assessment, improvement, and optimization of IT services, based on both performance data and user feedback (CDRLs B002, B010, and B038).
- Utilize data from performance monitoring, incidents, service requests, and user feedback to identify areas for improvement, with a focus on increasing service quality, reducing operational costs, and improving customer satisfaction.
- Conduct post-incident reviews and root-cause analyses after major incidents to identify areas for improvement, enhance knowledge management, and ensure that corrective actions are implemented to avoid future disruptions.
- Promote a culture of continual service improvement within the IT operations team by encouraging the identification and implementation of innovative solutions to improve service quality, increase efficiency, and reduce risk.

By implementing these technical objectives, IT operations will be able to enhance service delivery, maintain operational excellence, and continuously adapt to changing business and technological needs.

3.10 IT Government Furnished Property Management

IT asset and inventory management includes receipt , issuance , tracking , and disposal of inventory. Contractor shall follow OCIO's well-defined IT Asset Management processes (CDRL B022) to manage the full lifecycle of all current assets and those procured from Time of Award (TOA) until completion of the DoD Defense Logistics Agency (DLA) disposition process.

3.10.1 Strategic Objectives:

Contractor is expected to meet the following OCIO strategic initiatives by performing tasks that meet the following:

- Develop a comprehensive IT asset lifecycle management strategy to ensure the optimal performance and utilization of IT assets from acquisition through to disposal.
- Define and implement standardized processes for asset identification, tracking, procurement, usage, and retirement to ensure assets are effectively managed and aligned with organizational goals.
- Implement cost-effective asset management practices that optimize asset utilization and minimize unnecessary expenditures across procurement, maintenance, and disposal.
- Align asset management with budgeting processes to track and forecast asset-related costs, ensuring that all asset procurement aligns with the business's financial goals and limits.
- Ensure compliance with industry regulations, security policies, and licensing requirements for all IT assets, including hardware and software.
- Develop risk management processes to identify potential vulnerabilities related to IT assets, ensuring secure disposal, lifecycle management, and adherence to data privacy laws.

- Ensure seamless integration of IT Asset Management with other ITSM processes, including Incident Management, Change Management, and Configuration Management, for effective tracking and coordination of assets across the organization.
- Establish a centralized IT asset inventory to provide visibility into all IT resources, enabling efficient decision-making and reporting.

3.10.2 Technical Objectives:

- Implement automated asset discovery tools and systems to identify and record all IT assets across the organization, both on-premises and in the cloud.
- Ensure asset management covers both hardware and software, including mobile devices, workstations, servers, network equipment, and virtualized environments.
- Integrate IT asset management systems with the Configuration Management Database (CMDB) to ensure consistent and accurate tracking of assets and their relationships to other IT services and configurations.
- Maintain a dynamic CMDB that reflects changes in asset configurations, lifecycle stages, and service impacts for greater operational awareness and risk mitigation. (CDRL B022)
- Develop and implement standardized processes for asset procurement and provisioning, ensuring assets are efficiently ordered, delivered, configured, and made available to end-users.
- Develop asset support processes to facilitate ongoing troubleshooting, issue resolution, and warranty management. (CDRL B002)
- Ensure that support contracts, maintenance agreements, and service-level agreements (SLAs) are tracked and adhered to for each asset.
- Establish a formal process for asset retirement and disposition, ensuring the proper disposal of hardware, software, and components in line with organizational policies and legal requirements.

3.10.3 Reporting and Analytics:

- Develop comprehensive reporting capabilities that provide real-time visibility into asset usage, availability, lifecycle status, and costs.
- Leverage automation tools to improve asset management workflows, such as automated provisioning, configuration changes, and lifecycle management tasks.
- Integrate IT asset management software with other enterprise management platforms (e.g., ITSM, ERP) to ensure a unified, seamless service delivery experience across business units.
- Ensure all vendor and supplier contracts are tracked for performance, compliance, and service quality.
- Ensure IT asset management tools are integrated with incident, change, and configuration management systems to track asset-related service requests and impacts.
- Ensure that all IT assets comply with organizational security policies, including access control, encryption, and regular security audits.
- Utilize GFP module in PIEEE to perform all asset related transactions.

By ensuring these strategic and technical objectives are well-defined in the Statement of Work (SOW) for IT Asset Management, the organization can achieve optimized IT resource utilization, improved service delivery, cost savings, and regulatory compliance while maintaining a high level of operational efficiency.

3.11 System Administration

The contractor shall provide system administration services for all F-35 JPO servers, applications, and systems within the JVE environment. These services will support daily operations, ensuring the stability, security, and reliability of the environment. The contractor will adhere to OCIO Change Management and Information Security Management processes, and follow Industry Standard IT lifecycle best practices, including hardware assessment, upgrades, and system implementation.

Key responsibilities include:

- Handling user access requests, including creation, modification, and removal of access to critical resources. Ensure timely provisioning and de-provisioning of accounts as per established processes.
- Managing hardware and software configurations based on lifecycle and impact using ITIL best practices. This includes updating documentation, implementing approved changes, and tracking vendor updates and software versions.
- Ensuring data accuracy, compliance, and security across all databases, while implementing mechanisms for validation, optimization, encryption, and backup/restoration.
- Ensuring systems remain secure by applying patches, updates, and firmware. This includes following the change management process, scheduling maintenance, and managing vendor updates. The contractor will also track licenses and warranties and alert the Government ahead of expiration.

The Contractor will also identify opportunities for automating enterprise services and provide findings to the Government for consideration.

3.12 Access Management

F-35 OCIO views access management as a critical component of ensuring the security, integrity, and confidentiality of sensitive data and systems. It involves controlling and monitoring user access to resources based on the principle of least privilege, ensuring that individuals have only the access necessary for their specific roles. The Government mandates strict adherence to regulatory frameworks, such as the Federal Information Security Modernization Act (FISMA) and the National Institute of Standards and Technology (NIST), to enforce policies like role-based access control (RBAC) and multi-factor authentication (MFA) and requires robust audit trails to track and document access events. Timely provisioning, deactivation, and periodic reviews of access rights are essential to mitigate risks from unauthorized access, insider threats, and non-compliance. Additionally, automation and integration with broader cybersecurity

measures are prioritized to enhance efficiency, reduce human error, and maintain operational continuity while safeguarding sensitive information. To meet and maintain these goals, the Contractor shall:

- Ensure that user accounts are created within two (2) business days upon completion of the required access approval process (e.g., System Authorization Access Request (SAAR) submission and required training certificates).
- Disable user accounts within one (1) business day and fully de-provision accounts within three (3) business days upon notification of user departure or role change.
- Ensure that all access requests undergo the necessary approval workflow, including validation against defined access control policies and roles, before account creation or modification.
- Maintain records according to DoD Record Management Policy to support audits and investigations, as required.
- Develop and deliver recurring training programs to educate users on access management policies, security best practices, and safe usage of organizational resources, reducing risk of inadvertent security breaches.

By achieving these technical objectives, the organization will ensure a secure, efficient, and compliant access management system, supporting organization security and operational continuity while providing users with timely and appropriate access to resources.

3.13 Configuration Management

Contractor shall manage configurations based on criticality, lifecycle, and impact utilizing ITIL best practices as follows:

- Develop and maintain configuration baselines for hardware (servers, workstations, network devices, etc.) and software (commercial off the shelf (COTS), Government off the shelf (GOTS), applications) to ensure consistency and control across the environment.
- Implement configuration processes to track and manage changes to hardware, software, and network configurations, ensuring all modifications are authorized, documented, and tested prior to deployment.
- Maintain accurate and up-to-date configuration documentation for all hardware, software, and network components, including detailed configuration settings, versions, and configurations of deployed systems.
- Perform quarterly/monthly reviews and updates to configuration documentation, ensuring it reflects current system states and accurately describes all implemented configurations.
- Adhere to a formal change management process for configuration changes, ensuring all changes are evaluated, approved, and documented before implementation. This includes defining risk assessments, rollback procedures, and approval workflows.
- Implement automated processes to monitor for and remediate configuration drift, ensuring that all systems remain aligned with the approved configuration baselines.
- Maintain detailed audit trails of changes to ensure compliance with regulatory standards.
- Ensure all configuration management practices adhere to relevant standards and frameworks (e.g., NIST, ITIL, FISMA), supporting regulatory compliance and industry best-practices.

3.14 Cloud Financial Operations

The F-35 Joint Program Office (JPO) continues to lead IT modernization through the development and deployment of the JPO Cloud environment, designed to enhance agility, scalability, and innovation across both unclassified and classified domains. As the cloud ecosystem evolves, it presents growing challenges in managing expenditures, ensuring transparency, and maintaining alignment with mission priorities. The objective of this effort is to implement a sustainable cost management strategy that enables informed decision-making, supports mission readiness, and ensures compliance with Department of Defense (DoD) and federal security requirements.

The Contractor shall provide all necessary services, support, and project supervision to fulfill the work statements described below for JPO unclassified cloud:

- Design and implement a FinOps strategy to track and manage cloud expenditures across users and resources, including automation and monitoring tools for real-time adjustments.
- Provide ongoing cost analysis, reporting, and training to support JPO leadership in data-driven financial and operational decisions.
- Continuously assess and optimize resource utilization across environments by identifying underused, over-provisioned, or misaligned assets, executing cleanup efforts without impacting performance or mission delivery.
- Establish and maintain cost governance practices adhering to DoD regulations, federal guidelines, and security standards, ensuring all cost changes preserve operational security and mission continuity.
- Analyze cloud usage trends to forecast demand, recommend scalable solutions, and implement high-impact cost reductions such as right-sizing, eliminating unused assets, and applying appropriate pricing models.
- Leverage cloud-native tools and best practices to automate cost savings and reduce unnecessary spending, while developing dashboards and metrics to provide visibility at executive and operational levels.
- Facilitate regular cost review sessions with JPO stakeholders to evaluate trends, variances, and improvements, and continuously evaluate emerging tools to enhance cost-effectiveness and transparency.
- Implement budget controls ensuring organizational units, PMOs, and customers operate within allocated monthly budgets, while identifying and communicating cost-saving opportunities.

3.15 Database Management (CDRL B002)

Database Management focuses on the efficient and secure handling of data across various systems and applications. It encompasses a range of activities designed to ensure data integrity, accessibility, and security while maintaining compliance with applicable regulations and standards such as FISMA, NIST, and the Health Insurance Portability and Accountability Act (HIPAA). Key deliverables include the design, implementation, and optimization of database

structures, ensuring high availability, performance, and scalability to meet evolving mission needs. It also involves regular backups, disaster recovery planning, and security measures like encryption and access control to safeguard sensitive information. Additionally, database management includes ongoing monitoring, maintenance, patching, and version control to ensure system reliability, as well as ensuring that all database-related activities are properly documented and auditable for compliance purposes. The goal is to provide the government with a robust, secure, and efficient database environment that supports its operations and strategic objectives. To meet these objectives, the Contractor shall:

- Design and maintain efficient, scalable database architectures that meet both current and future business requirements. This includes the selection of database technologies, schema design, and normalization of data models.
- Continuously optimize database performance through indexing strategies, query optimization, and performance tuning techniques, ensuring the system can handle growing data volumes while maintaining high-speed query responses.
- Implement mechanisms to ensure the accuracy and integrity of the data, including validation rules, integrity constraints, and error-checking processes to prevent data corruption.
- Regularly perform data reconciliation tasks to ensure consistency across databases and ensure that discrepancies are identified and corrected promptly.
- Develop and implement a comprehensive database backup and recovery strategy to ensure data availability and integrity in the event of hardware failures, corruption, or other disasters. This includes regular backup schedules, off-site backups, and automated backup validation processes.
- Regularly test disaster recovery procedures to ensure quick and effective restoration of database services, minimizing downtime in the event of system failure.
- Define and enforce strict access control policies to limit access to sensitive database systems and data. This includes user role management, permissions configuration, and integration with Identity and Access Management (IAM) systems.
- Apply encryption techniques to safeguard data both at rest and in transit, ensuring compliance with data protection standards and safeguarding sensitive information.
- Maintain comprehensive audit logs for database access and modifications, enabling traceability and accountability for all actions performed on the database.
- Implement continuous monitoring solutions to track database performance, health, and availability. This includes real-time monitoring of key metrics such as CPU utilization, query performance, storage utilization, and connection counts.
- Perform proactive database maintenance, including routine database optimization, cleanup tasks, and capacity planning to prevent potential issues and ensure system health.
- Implement version control processes for database schemas and stored procedures to ensure that database changes are systematically tracked and managed throughout the development, testing, and production phases.

3.16 Knowledge Management

F-35 OCIO defines knowledge management as the systematic process of capturing, organizing, sharing, and utilizing information and expertise to enhance decision-making, operational

efficiency, and compliance. It includes the development and maintenance of centralized repositories or knowledge bases that store essential documents, processes, procedures, best practices, and lessons learned. Key deliverables typically include ensuring the accessibility and accuracy of information through structured categorization, version control, and secure access mechanisms. Knowledge management also emphasizes collaboration and the seamless sharing of information across departments and teams, often using enterprise tools like SharePoint, Confluence, or Teams. Additionally, it involves creating and maintaining training materials, standard operating procedures (SOPs), and facilitating knowledge transfer, particularly during onboarding and staff transitions. Regular review and update cycles are essential to ensure that knowledge assets remain current and aligned with evolving government objectives and compliance requirements. The ultimate goal is to foster a well-informed, efficient, and compliant workforce while reducing redundancy and enhancing organizational learning. The contractor shall:

- Develop and maintain a centralized knowledge repository to store and manage all relevant organizational knowledge, including documents, processes, procedures, technical guides, and lessons learned.
- Organize content in a logical, accessible manner with standardized categorization and metadata to enhance searchability and ease of use for end-users.
- Implement version control processes for all knowledge management assets to ensure that users always have access to the most current and accurate information.
- Integrate knowledge management systems with collaboration tools (e.g., SharePoint, Confluence, Teams) to enhance real-time knowledge sharing and collaboration across teams and departments.
- Encourage user contributions to the knowledge base by implementing systems that allow for easy addition, modification, and sharing of knowledge and ensuring user accountability for contributions.
- Develop, document, and maintain standard operating procedures (SOPs) for knowledge management practices, ensuring consistency in processes such as content creation, approval, and publication.
- Integrate knowledge management processes with organizational change management practices to ensure that new systems, processes, and technologies are documented and communicated effectively.
- Implement advanced search functionalities that enable users to quickly find relevant documents, solutions, and resources based on keywords, tags, or other metadata.
- Implement strategies to capture tacit knowledge from departing employees, experts, and subject matter authorities to ensure organizational knowledge retention.
- Regularly report on the health and effectiveness of knowledge management processes, including content updates, user engagement, and compliance with retention policies.(CDRL B002)
- Digitize historical taped media containing information and data in compliance with DoD Records Management policies. Digitized data should be maintained in a system concurrent with other JPO data repositories.

3.24 Information Assurance/Cybersecurity (CS) Services

Information Assurance and Cybersecurity services are critical components of an organization's IT infrastructure. These services encompass the protection of digital assets and sensitive data while preventing unauthorized access and cyber threats. The contractor shall implement a comprehensive cybersecurity strategy that enables the F-35 JPO to operate securely across all CONUS and OCONUS environments. All plans and activities conducted by the contractor shall fully comply with applicable DoD and Government policies, procedures, and mandates.

The contractor shall provide cybersecurity services to continuously identify and mitigate vulnerabilities, enhance the cybersecurity management program, and maintain an acceptable risk level for the F-35 JPO Joint Virtual Environment (JVE). Currently, the JVE comprises two Authorizations to Operate (ATOs): one for the on-premises JVE and another for Azure IL-5. The Contractor's responsibilities include:

- Continuously improving security practices and processes in alignment with evolving DoD security guidance.
- Implementing and maintaining approved DoD continuous monitoring and scanning capabilities.
- Responding to cybersecurity tasking to ensure the appropriate level of confidentiality, integrity, authenticity, non-repudiation, and availability of data and delivery systems. This shall be conducted in accordance with DoD Instruction (DoDI) 8510.01 – Risk Management Framework (RMF) for DoD IT, ensuring proper security measures for data that is received, displayed, processed, transmitted, or stored.

3.25 Risk Management Framework (RMF) Management

The Contractor shall ensure that the F-35 JPO enterprise complies with all designated security controls as mandated by the latest applicable DoD Assessment and Authorization (A&A) requirements. These requirements include DoDI 8510.01, as outlined in the DoD RMF Knowledge Service, and directives from the Chairman of the Joint Chiefs of Staff Instructions on Defense Information Systems Networks. Compliance shall also align with NIST standards, Command Cyber Readiness Inspection (CCRI) 3.0 level standards, the Committee on National Security Systems (CNSS), and Computer Network Defense guidelines.

The Contractor shall adhere to DoD Instruction (DoDI) 8500.01, ensuring the establishment of cybersecurity policies and assigned responsibilities necessary to achieve DoD Cybersecurity (CS) through a defense-in-depth approach. This approach shall integrate personnel, operational procedures, and technological capabilities while supporting the transition to network-centric warfare.

Additionally, the Contractor shall demonstrate proficiency in the latest NIST publications listed in PWS Section 9.0, Cybersecurity References. All Risk Management Framework (RMF) processes shall be conducted in accordance with NIST Special Publication 800-37, and all Assessment and Authorization (A&A) deliverables shall be submitted per **CDRL A015** and **CDRL A015A**.

3.26 Continuous Monitoring and Scanning

The Contractor shall perform comprehensive quarterly/monthly audits of all F-35 JPO IT systems, subsystems, and standalone components throughout their lifecycle, ensuring compliance with applicable governance and security policies. Audit reports shall be submitted upon Government request.

The Contractor shall execute audits using the following tools and methodologies:

- Security Technical Implementation Guides (STIGs)
- Assured Compliance Assessment Solution (ACAS) vulnerability scanning
- Endpoint Security Services (ESS) monitoring

Audit results shall be tracked in the Executive Dashboard and reported to the Government monthly.

Monitoring and Compliance Requirements

The Contractor shall ensure the following continuous monitoring requirements are met and maintained:

- ACAS Scans – Conducted monthly, achieving a 98% or better scan rate.
- STIG Reviews – Performed quarterly.
- Plan of Action & Milestones (POA&Ms) – Developed, tracked, and maintained in the Enterprise Mission Assurance Support Service (eMASS), with updates conducted weekly and uploads occurring at least quarterly.
- ESS Scores – Maintained at 95% or higher at least 90% of the time across all four (4) measured areas. If scores fall below this threshold, the Contractor shall coordinate with CSSP and JFHQ-DoDIN to enhance security processes.

Security Compliance Tracking

The Contractor shall track and report compliance for the following security metrics:

- CC1 Operating System STIG Settings – Both reporting and compliance status
- IAVM-A Patches (Software Inventory) – Both reporting and compliance status
- IAVM-A Patches (Benchmark Compliance) – Both reporting and compliance status
- ESS Implementation Status

Risk Reporting & Dashboard Updates

The contractor shall maintain and update a JVE Security Dashboard on a weekly basis, ensuring that it meets update compliance at least 75% of the time, as measured monthly. The dashboard shall reflect risk levels within the environment based on Command Cyber Readiness Inspection (CCRI) criteria and shall categorize risks into the following two areas:

1. Orders, Directives, and Policy Compliance
2. Technology-Based Security Compliance

3.27 Incident Response and Recovery

Contractor shall collect, monitor, and analyze Security Information and Event Management tool logs to provide threat detection and incident response following the Government's incident response procedures.

Contractor shall follow Government security recommendations for incident response and recovery as documented in the OCIO incident response plan.

3.28 Security Awareness and Training

Contractor shall assign, collect, verify, and store proof of all user security awareness training, ensuring 95% of the F-35 JPO population are always compliant with annual Cyber Awareness Challenge training. Contractor shall ensure current certificates are on file and retrievable 100% of the time.

3.28.1 Documentation and Reporting

Contractor shall:

- Provide input to IT security report documentation.
- Continue to review and recommend updates to F-35 JPO JVE and Azure security policies as needed and at a minimum on an annual basis.
- Perform and document risk using approved tools (Security Impact Analysis, Risk Assessments).

3.28.2 Compliance and Reporting

Contractor shall, with Government approval and coordination, facilitate the authorization process, and prepare the required A&A artifacts (System Security Plan, Security Assessment Report, Security Control Traceability Matrix (SCTM), Plan of Action and Milestones (POAM), etc.) for an authorization decision by the Authorizing Official as follows:

- Analyze the results of security scans.
- Develop and maintain a POAM.
- Make recommendations to the appropriate Authorizing Official(s).

The contractor shall ensure the complete A&A body of evidence (also referred to as artifacts) is centrally maintained at the Information System Security Manager (ISSM)-approved location and updated as required.

Contractor shall ensure each system is tracked in an automated A&A tracking system that meets the F-35 JPO A&A tracking requirements and has been approved by the CIO or designee. Currently, DoD uses the eMASS product.

Contractor shall assist the Government by providing all services needed to maintain 100% compliance with the DoD Information Assurance Vulnerability Management (IAVM) process listed below including:

- Establish positive control and compliance to the action required, per published vulnerability messages category level from the U.S. Cyber Command IAVM, of resolving the DoD Information Assurance Vulnerability Alerts (IAVAs), Information Assurance Vulnerability Bulletins (IAVBs), or any vulnerabilities that may result in non-compliance with DoD requirements.
- Support with required response of acknowledgment of action messages from IAVM to start and complete resolution or mitigation of potentially critical software vulnerabilities.
- Support POAMs to track and mitigate any open vulnerabilities to help identify, assess, prioritize, and monitor the progress of corrective efforts for security weaknesses found in programs and systems.
- Provide IAVA/B proven compliance process map with roles and responsibilities and required actions within the organization for IAVM process support.

3.29 Evidentiary Services

Contractor shall provide services for any evidentiary requirements that arise. Services to evidentiary requirements include gathering results on any computing assets, including mobile devices, to support any investigations, inquiries, litigation, or classified material incidents. Contractor shall ensure all items associated with investigations are maintained with a positive chain of custody and stored in a secured area.

3.30 Facilities

The contractor shall maintain a facility with helpdesk personnel within walking distance from F-35 JPO headquarters in Arlington, VA. All places of performance are detailed in ***Appendix A Places of Performances and Hours of Operation***.

3.31 Air System (AS) Information System Security Engineer (ISSE) and System Security Engineer (SSE) Support to the F-35 JPO

The contractor's Air System (AS) Subject Matter Experts (SMEs), Senior Information System Security Engineers (ISSEs), and System Security Engineers (SSEs) play a critical role in designing cyber-secure and resilient systems for the F-35 program. To achieve this, they will participate in all aspects of the F-35 Systems Engineering process, including:

- Development of requirements
- Design reviews
- Verification of cyber and security requirement implementation

This integrated approach ensures that cybersecurity is built into the design, rather than added as an afterthought.

The contractor's ISSEs and SSEs will also support the assessment and authorization of the F-35 Air System, ensuring that systems processing F-35 information implement the Risk Management Framework (RMF) and Joint Special Access Program Implementation Guide (JSIG) requirements. This includes, but is not limited to:

- Categorizing Systems
- Selecting Security controls
- Assessing security requirement implementation

The ISSEs and SSEs will provide essential services to protect F-35 information enabling the F-35 program to operate securely across all Continental United States (CONUS) and Outside Continental United States (OCONUS) environments.

The ISSEs and SSEs will require access to TS//SCI information in execution of this contract. To effectively develop information security requirements, the contractor needs a comprehensive understanding of the threat landscape. This includes access to the Defense Information Threat Library (DITL) which includes specific threats associated with the F-35 platform and the protection of the F-35's information.

The contractor shall provide SME leaders, ISSEs, and SSEs to support the F-35 program including:

- F-35 Air System
- F-35 Business Systems
- F-35 Partner and FMS nations
-
- F-35 Cybersecurity Team
- F-35 Program Management Offices (PMOs)
- F-35 Functionals organizations

3.31.1 Security Requirements Participation and Development

Cyber survivability, resiliency, and system requirements are essential to protecting the F-35 Air System. To support the development of security requirements across the F-35 program, the Contractor shall perform the following actions:

- Continuously assess the effectiveness of the F-35 program's cyber requirements and lead the refinement process as necessary to ensure they remain up-to-date and relevant.
- Ensure that cyber requirements are properly incorporated and decomposed in all relevant F-35 contracts, including, but not limited to:
 - Review contract language to ensure it aligns with F-35 cyber work and technical requirements
 - Develop/update/modify contract language and technical requirement when necessary
 - Provide input to contract development to ensure cyber equities are properly addressed
- Evaluate the decomposition of requirements at all tiers (Tier 0-6) for sufficiency and alignment with F-35 Cyber survivability and resiliency strategies, trust frameworks, and architectures.
- Participate in working groups, contribute to reviews, and provide input to Air System requirements development to ensure that cyber requirements are properly considered and addressed.
- Support the F-35 Systems Engineering process to ensure that F-35 Cyber requirements are incorporated into relevant program requirements documents, including, but not limited to:
 - System Design Documents (SDDs)
 - System Requirements Documents (SRDs)
 - Interface Control Documents (ICDs)
 - Product Specification Change Notices (PSCNs)
 - Requirements Work Packages (RWPs)

3.31.2 JPO Systems Engineering

To support the F-35 Joint Program Office (JPO) System Engineering (SE) and Early Lifecycle System Engineering (ELSE) processes, the contractor shall perform the following tasks:

- Lead the development of Cyber and System Security Engineering (SSE) requirements for each capability, ensuring that they are aligned with the F-35 program's overall cybersecurity strategy and architecture.
- Propose requirement verification methods, including test and evaluation strategies, to ensure that developed requirements are measurable and achievable.
- Attend capability working groups and technical meetings to provide input and guidance on Cyber and SSE requirements, and to ensure that these requirements are properly integrated into the overall system design.
- Execute the Common Cyber Modeling Process (CCMP) or a similar modified process for each capability going through ELSE, to ensure that Cyber and SSE requirements are properly incorporated.
- Deliver a Cyber Engineering Capability Report (**CDRL A017**) for each capability, which shall include at minimum:
 - A summary of developed Cyber and SSE requirements
 - A description of the requirement verification methods proposed
 - A summary of the results of the CCMP or similar modified process
- Evaluate and validate Tier 4 and below technical requirements, providing detailed feedback on their sufficiency and proposed recommendations for improvement. This evaluation shall include an assessment of the requirements' alignment with the F-35 program's overall cybersecurity strategy and architecture.

3.31.3 Technical Design Reviews

In support of Technical Design Reviews for the F-35 Air System, Program Management Offices (PMOs), and Functional organizations, the Contractor shall:

- Provide a minimum of two personnel to participate in up to 20 Technical Design Reviews per year during the Period of Performance (PoP). These reviews may include, but are not limited to:
 - Annual System Engineering Technical Reviews
 - Technical Design Reviews (TDR)
 - System Engineering Technical Reviews (SETR)
 - Technical Interchange Meetings
 - Design Sprints
 - Information Systems Security Engineering Working Groups (ISSEWGs)
- Deliver Cyber Engineering Design Review Reports (**CDRL A012**) within 5 business days after attending in-person reviews. These reports shall include, but not be limited to:
 - Rough meeting notes/minutes with a summary of the review findings and recommendations
 - An assessment of the system's cybersecurity posture
 - Identification of any cybersecurity risks or vulnerabilities (in a classified appendix as necessary)
 - Summary of actions
- Review relevant artifacts prior to attending Technical Design Reviews, including but not limited to:
 - System design documentation

- Technical specifications
- Interface control documents
- Test plans and procedures
- Contractual requirements

3.31.4 Risk Management Framework (RMF)/Joint Special Access Program (SAP) Implementation Guide (JSIG)

To support the RMF and JSIG for the F-35 Air System, the contractor shall perform the following engineering functions in accordance with RMF and JSIG:

- Lead the Information Systems Security Engineering (ISSE) and System Security Engineering (SSE) efforts associated with the execution of the RMF and JSIG, ensuring that all security requirements and controls are properly integrated into the F-35 system design.
- Refine and deliver master, boundary-specific, and site-specific Security Control Traceability Matrices (SCTMs), **CDRL A014**, as necessary or as requested by the Government.
- Ensure that SCTM design elements are implemented through the F-35 systems engineering process to meet the needs of the Government, including:
 - Integration with the F-35 System Design Document (SDD)
 - Compliance with F-35 Systems Engineering (SE) processes and policies
- Ensure that RMF and JSIG activities are aligned with the F-35 Systems Engineering (SE) processes and policies, including compliance with the F-35 SEP
- Ensure that security requirements are adequately addressed in all aspects of enterprise architecture.
- Serve as the primary liaison between the Enterprise Architect and the Systems Security Engineers, ensuring that security requirements and controls are properly integrated into the F-35 system design.
- Coordinate security activities with senior agency information security officers, system owners, common control providers, security architects, and vendor system security engineers, including:
 - Allocation of security controls
 - Implementation of security controls
 - Testing and evaluation of security controls
- Advise authorizing officials, chief information officers, PMO and functional leadership, and F-35 Cybersecurity Team and senior accountable officials for risk management/risk executive (function) on a range of security issues, including:
 - Risk assessments and mitigation strategies
 - Security control implementation and testing
 - Compliance with RMF and JSIG requirements
- Support the development and implementation of continuous monitoring and auditing strategies.

3.31.7 Risk Assessment and Mitigation Assessment

The contractor shall plan, host, execute, develop out briefs and meeting minutes (CDRL B006) for up to six (6) two-week Cyber Tabletops i(CTT), Mission-Based Cyber Risk Assessments (MBCRAs), Mission-Based Risk Assessment Process for Cyber (MRAP-C) or similar events per a calendar year.

The contractor events shall be selected with input from the Technical Point of Contact (TPOC).

3.31.8 Cybersecurity Policies, Procedures, and Tech Editing

The contractor shall support the creation, modification, and delivery of Technical Instructions/Processes as required to ensure consistent execution of cyber across the F-35 program. The contractor shall:

- Deliver up to six (6) Technical Instructions/Processes per calendar year, **CDRL A013**. Potential policies/instructions include:
 - Program Protection Plan (PPP)
 - Cyber Security Strategy (CSS)
 - Cyber Security Assessment and Authorization Management Plan
 - Supply Chain Risk Management (SCRM) Plan
 - Software, Hardware, Firmware Assurance Plan (SwAP)
 - Executive Cyber Risk Board (ECRB) Charter
 - F-35 Cyber Sustainment Strategy
 - Cyber program acquisition strategy template
 - International Data Sharing CONOPS
 - F-35 Incident Response Plan (IRP)
 - F-35 Cyber Test Process and Procedures
 - Cyber Test Working Group (CyWG) Charter
 - Cybersecurity Maturity Model Certification (CMMC) Process and Procedures
 - Zero Trust Architecture and Principles to support the required Process and Procedures
 - Artificial Intelligence (AI) Process and Procedures
- Conduct comprehensive analysis and fact-finding, as necessary, to inform the development of required Technical Instructions/Processes.
- Facilitate working group meetings with a diverse array of stakeholders to gather input and inform the development of necessary process procedures and instructions.
- Ensure process and instructions are made available across the enterprise and indicate specific roles and responsibilities across the enterprise.
- Policies and instructions should, to the greatest extent possible, leverage existing DoD policy and guidance.

The contractor shall support the continued development and delivery of cybersecurity policies and procedures to facilitate the creation and establishment of policies that enhance the F-35 Air System's cyber survivability, resiliency, and security.

The contractor shall provide two technical editors to review, edit, and manage technical documents to ensure accuracy, clarity, and consistency, while also collaborating with subject matter experts and other teams to develop and maintain high-quality content that meets F-35 cyber goals.

3.31.9 Security Testing and Evaluation Oversight

The contractor shall establish, manage, and execute two Cyber Test Working Groups (CyWG) per a calendar year. This shall include all necessary planning, hosting, and generating meeting minutes. The CyWG shall be executed in accordance with the CyWG charter.

The contractor shall oversee F-35 Deficiency Reports (DRs) and SPARs to ensure risks are understood and managed across the F-35 program. The contractor will work with the appropriate Requirements Officers (ROs) and PMO representees to ensure the risks are appropriately understood so mitigations can be prioritized against other program needs.

Contractor shall perform oversight of security testing and evaluation through management of scope and defining expectations for:

- Cyber Tabletops (CTTs)
- Security Assessments (SAs)
- Cyber Developmental Test and Evaluation (DT&E) events
- Cyber Operational Test and Evaluation (OT&E) events
- Cooperative Vulnerability and Penetration Assessments (CVPAs)
- Adversarial Assessments (AAs)

This shall include working within the PMOs to recommend and document DT recommendations and working with internal and external stakeholders to execute the necessary testing.

3.31.10 Incident Response and Recovery

The contractor shall create a working group of SMEs to address up to two (2) incidents each month. The contractor shall provide a recommendation to address each incident.

3.42 Digital Media

Providing multimedia support services in support of the Executive Leadership Team (ELT) and Public Affairs, F-35 JPO, is essential for Government leaders to communicate and provide timely, high-quality, precise, and unified information that enables the F-35 enterprise to deliver essential capabilities to our warfighters.

The contractor shall provide various digital media and content creation services for the F-35 JPO and the Executive Leadership Team, including:

- Content Creation & Editing – Prepare, edit, and revise an average of 160 presentations, news articles, reports, social media posts, and other documents per quarter in compliance with F-35 JPO style guides.
- Graphic Design & Branding – Develop 80 graphics, illustrations, nameplates, business cards, signs, or logos per quarter, ensuring alignment with F-35 JPO branding and style guidelines.
- Photography Services – Conduct 40 studio and event photography sessions to support organizational communication and documentation needs.
- Video Production Support – Assist in the production of 40 videos per quarter, ensuring adherence to F-35 JPO style guides and quality standards.
- SharePoint Development – Provide ongoing SharePoint development support, ensuring functionality, usability, and compliance with F-35 JPO guidelines.
- The contractor shall use the Government-provided task tracking system to track digital media and content creation projects from inception to closure.

All products produced shall be sent to the F-35 JPO Public Affairs Office for review and approval for releasability. The contractor shall prepare the products for print and/or digital

publication and delivered all products within deadlines established by the F-35 JPO Public Affairs Office.

3.43 Special Projects* (Option as required)

Additional new capability requests may be identified by the F-35 JPO such as DoD mandates or emerging technology innovations that increase mission effectiveness in alignment with F-35 JPO IT roadmap. Special projects will be identified by the Potential Change Order (PCO) in a Request For Proposal (RFP) and negotiated as required.

In such cases, Contractor shall address special project requests as follows:

Contractor shall follow existing processes and procedures (Section 2.2.2) when evaluating the new requirements and shall submit a technical and cost proposal in accordance with the RFP.

Contractor shall collaborate with the F-35 JPO to incorporate the new requirements into the schedule and determine performance criteria and milestones.

3.44 Enterprise Architecture (EA) Services

Enterprise Architecture (EA) serves as a strategic blueprint for structuring and aligning the F-35 JPO's vision, goals, and objectives with its operations and infrastructure. It establishes design principles, standards, and frameworks that guide the integration of new technologies and efficiencies while ensuring operational excellence. By mapping strategic objectives to all components of the environment—including data, applications, hardware, software, and business processes—the F-35 JPO can make informed decisions and optimize resources in alignment with its mission priorities.

To support the continual improvement of enterprise architecture, the Contractor shall:

- Analyze Strategic Priorities – Assess the F-35 JPO's mission objectives and technology needs to identify IT services and projects that enhance operational capabilities and align with strategic goals.
- Ensure compliance with DoD Architecture Framework (DoDAF) – Adhere to the latest version of DoDAF to promote a standardized understanding of architectural artifacts, models, and viewpoints. The Contractor shall apply best practices from The Open Group Architecture Framework (TOGAF) when developing EA artifacts, ensuring a consistent methodology and repeatable processes.
 - "As-is" artifacts – Document and provide insights into the current JVE implementation.
 - "To-be" artifacts – Define future capabilities and potential enhancements.
- Maintain Accurate Technical Drawings – Develop and update detailed network diagrams that accurately represent all "as-is" networks and locations, down to the point of user connections. These technical drawings shall be made available for F-35 JPO review and must maintain 100% accuracy at least 95% of the time, as verified by the COR, Alternate COR (ACOR), and/or TPOC(s).
- Design Future Architectures – Develop "to-be" architectures, roadmaps, strategies, and projects that align with the F-35 JPO's strategic priorities and goals, ensuring a forward-looking approach to enterprise technology planning.

3.45 Program Management

Contractor shall provide a program manager and contract leadership team who will ensure that PWS services meet or exceed performance standards, and program deliverables (CDRLs) are thorough and timely.

4.0 GENERAL INFORMATION.

4.1 Period of Performance. The period of performance (PoP) consists of a 12-month base period with four (4) 12-month option periods.

4.2 Place of Performance. Currently, principal place of performance for this contract is Arlington, VA where there are numerous F-35 JPO-leased facilities. However, it is assumed the selected service provider will make recommendation(s) to meet service needs from a more cost-effective location, with ability to meet service support times.

Below is the list of the current F-35 Program's operating sites.

Tier 1 – JVE Users, Major IT Infrastructure, and On-Site Service Desk Support

- Arlington, VA
- Edwards Air Force Base, CA
- Manassas, VA

Tier 2 – JVE Users, Minor IT Infrastructure, and On-Site Service Desk Support

- Eglin Air Force Base, FL
- Naval Air Station Patuxent River, MD
- Fort Worth, TX
- Wright Patterson Air Force Base, OH
- Naval Air Weapons Station China Lake, CA
- Naval Air Station Point Mugu, CA
- Naval Air Station Jacksonville, FL
- Naval Support Activity Lakehurst, NJ
- Naval Air Warfare Center Training Systems Division, Orlando, FL
- Hill Air Force Base, UT

Tier 3 – JVE Users & Minor IT Infrastructure

- Langley Air Force Base, VA
- Marine Corps Air Station Beaufort, SC
- Marine Corps Air Station Cherry Point, NC
- Marine Corps Air Station Yuma, AZ
- Luke Air Force Base, AZ
- Springfield, VA
- Norfolk, VA
- Tokyo, Japan
- Cheongju, Republic of Korea

The term “Major IT Infrastructure” refers to servers, networking hardware, storage systems, power and cooling systems, backup and disaster recovery systems, monitoring and management systems, and security systems. The term “Minor IT Infrastructure” refers to networking hardware, monitoring and management systems, and other infrastructure primarily centered on supporting users across geographically distributed sites.

4.2 Hours of Operations. The Contractor shall provide support services as captured in the performance work statement. Current duty hours are 8 hours between 0700 and 1800, Monday through Friday, excluding Federal holidays and authorized down days, as coordinated with F-35

JPO Senior Leadership Team. The contractor shall provide the Technical Point of Contact (TPOC) a schedule for staff assigned to the contract, including planned leave. The contractor shall assign alternates to cover assignments of any of its staff that are absent sufficient to ensure that the services are not disrupted.

4.3 Telework. The contractor will provide on-site support at the Government sites listed above during core hours 100% of the time. There will be a representative for the contract in each supported office unless approved by the Contracting Officer (CO) or Contracting Officer Representative (COR) in writing such as when needed due to operational contingencies or otherwise determined to be in the best interests of the Government. It is impermissible that there be any additional cost to the Government for approved telework above the costs specified in this contract. In the event telework is utilized, the contractor remains responsible for performance and compliance with any applicable cost accounting standards and contract cost principles/procedures.

Work outside of the hours specified above will not normally be required. However, due to unforeseen circumstances, the COR may request unusual and lengthy after-hour, weekend, or holiday on-site support for services covered in this scope of work.

4.4 Installation Closure. When Federal employees are officially excused from work due to a holiday or a special event, severe weather, a security threat, or any other Government facility related problem that prevents Federal personnel from working at the Government facility, contractor personnel assigned to work at that facility performing non-mission essential work in support of such Federal employees shall follow their parent company's policies, which should mirror federal policies.

4.5 Non-Personal Services. The services and performance required under this contract are determined to be not inherently governmental. The Contractor shall not perform or give the appearance of performing inherently governmental functions as described in Federal Acquisition Regulation (FAR) Part 2 and Subpart 7.5, and all applicable DoD policy. The Government shall neither supervise contractor employees nor control the method by which the Contractor performs the required tasks. All contract personnel shall identify themselves as contracted support personnel in all forms of communication with all entities with whom the JPO has business dealings. It shall be the responsibility of the Contractor to manage its employees and to guard against any actions that are of the nature of personal services or give the perception of personal services. If the Contractor believes that any actions constitute, or are perceived to constitute personal services, it shall be the contractor's responsibility to notify the CO immediately.

4.6 Business Relations. The contractor shall successfully integrate and coordinate all activity needed to execute the requirements specified herein. The contractor shall manage the timeliness, completeness, and quality of the contract deliverables. The contractor shall provide corrective action plans, proposal submittals, timely identification of issues, and effective management of all contractor personnel (including subcontractors). The Contractor shall seek to ensure customer satisfaction and professional and ethical behavior of all contract personnel.

4.7 Program Management. The contractor shall provide contract management support under this contract. This includes the management and oversight of all activities performed by

contractor personnel, including subcontractors, to ensure all F-35 JPO Administrative and Operations services satisfy the requirements identified in the Performance Work Statement (PWS). The contractor shall identify a Program Manager (PM) by name, who shall serve as the primary interface and point of contact (POC) with the Government program authorities and representatives on technical program/project issues. The contractor PM shall provide management, direction, administration, quality assurance, and leadership within the contractor's team to their personnel for the execution of this contract in support of the F-35 JPO. The contractor shall facilitate communications between the Government and the contractor's team along with all activities necessary to ensure the accomplishment of timely and effective support, performed in accordance with the requirements contained in this PWS.

The contractor shall use industry best-standards and proven methodologies that assure that all contract activities are identified, documented, and tracked so that the contract shall continuously be evaluated and monitored for timely and quality service by the contractor. The contractor shall notify the COR, CO, and F-35 JPO TPOC in writing of any technical, financial, personnel, or general managerial problems encountered throughout the PoP.

4.8 Contract Management. The contractor shall establish clear organizational lines of authority and responsibility to ensure effective management of the resources assigned to this requirement. The contractor must maintain continuity between the support operations and the contractor's corporate offices.

The contractor shall establish processes and assign appropriate resources to effectively administer this contract. The contractor shall respond to Government requests for contractual actions in a timely fashion. The contractor shall have a single point of contact between the Government and contract personnel assigned to support this PWS. The contractor shall assign work effort and shall maintain proper and accurate time keeping records of personnel assigned to work on this requirement including non-disclosure agreements.

4.9 Subcontract Management. The Contractor shall be responsible for any subcontract management necessary to integrate work performed on this requirement and shall be responsible and accountable for subcontractor performance on this requirement. The prime Contractor will manage work distribution to ensure there are no Organizational Conflict of Interest (OCI) considerations. Contractors may add subcontractors to their team after notification to the CO.

4.10 Contract Personnel and Continuity. An integral part of successful performance under this contract is not only the production of quality products described in Section 3.0, but also the responsiveness of contract personnel in the day-to-day output of work products. While the end product or deliverable is vital to successful performance, day-to-day oversight also includes client interaction and responsiveness. Accordingly, the Contractor is required to proactively maintain assigned tasks and be responsive to all entities with professional business dealings related to the assigned tasks.

4.11 Training and Certification. The Contractor shall provide training, as necessary, for their personnel to ensure that personnel are trained on the common suite of Microsoft Office tools (e.g., Word, Excel, PowerPoint, Outlook, Teams and SharePoint) and other applicable programs. The contractor shall also ensure that all of its employees have been properly trained and are

qualified to perform assigned tasks under this PWS. The Government will provide or coordinate training on any new Government-provided equipment or Government-directed training (e.g., Information Assurance). If such training requires travel on the part of contractor employees, local travel costs (e.g., Metro) shall be borne by the contract personnel.

Any contractor performing in a role that equates to a position that would fall under the DoD Cyber Security Workforce (CSWF) must obtain the appropriate certification levels based on the professional level of which the employee is performing and compensated as. This is in accordance with DoDM 8140.03.

4.12 Public Release/Non-Disclosure Agreement (NDA). The release of all information and material related to this contract is not authorized without the review and approval of the Government. All contractor personnel are required to sign an NDA. The NDA will be due to the CO with a courtesy copy to the COR at time of post award conference and immediately upon replacement of any personnel under this contract.

4.13 Public Disclosure. The contractor shall not disclose or provide to the public information about training events and attendees/students of training events or sessions. The contractor shall use its own company identity for any training site or posting of the event(s), if required by the government task manager, the CO, or the COR. At no time during the performance on the contract will any information be released or posted to the public that identifies the DoD or any of the attendees by name and or their position(s); all this information will be confidential. Note that training provided under this contract will normally be subject to the conditions of this paragraph.

4.14 Copyrights. All training materials and content shall include a fully paid-up, lifetime license for use by the U.S. Government at no additional cost. No external copyright material shall be included in course materials/content unless a paid-up, lifetime copyright license is presented to the Government.

4.15 Organizational Conflict of Interest. Contractor and subcontractor personnel performing work under this contract may inadvertently or intentionally receive, have access to or participate in the development of proprietary or source selection information (e.g., cost or pricing information, budget information or analyses, specifications, or work statements, etc.) or perform evaluation services which may create a current or subsequent Organizational Conflict of Interests (OCI) as defined in FAR Subpart 9.5. The Contractor shall notify the CO immediately whenever it becomes aware that such access or participation may result in any actual or potential OCI and shall promptly submit a plan to the CO to avoid or mitigate any such OCI. The contractor's mitigation plan will be determined to be acceptable solely at the discretion of the CO and in the event the CO unilaterally determines that any such OCI cannot be satisfactorily avoided or mitigated, the CO may affect other remedies as he or she deems necessary, including prohibiting the Contractor from participation in subsequent contracted requirements which may be affected by the OCI.

4.16 Information Technology. The Contractor shall purchase any IT equipment in support of this contract. The Government will provide all necessary reference documents not generally available to the Contractor as required. Throughout the life of the contract, if any instruction or document is replaced or superseded, the replacement or superseding instruction or document

shall be applicable to the requirements defined in this PWS.

4.17 Section 508 Compliance. All Electronic and Information Technology (EIT) products and services proposed shall fully comply with Section 508 of the Rehabilitation Act of 1973, per the 1998 Amendments, 29 United States Code (U.S.C.) 794d, and 36 Code of Federal Regulations (CFR) 1194. The contractor shall identify all EIT products and services proposed, identify the technical standards applicable to all products and services proposed, and state the degree of compliance with the applicable standards. Additionally, the contractor must clearly indicate where the information pertaining to Section 508 compliance can be found (e.g., vendor's website or other exact web page location). The contractor shall ensure that the list is easily accessible by typical users beginning at TOA and shall inform the COR and TPOC of the information location.

5.0 SECURITY REQUIREMENTS.

4.1 Citizenship Requirements. Only U.S. citizens may perform under this contract. If the Contractor cannot find qualified U.S. citizens to perform the work, the Contractor shall submit a citizenship waiver request with justification to the Government Security Office and COR. The waiver request should include:

- The individual's name, date and place of birth, position title, and current citizenship.
- A statement that a qualified U.S. citizen cannot be hired in sufficient time to meet the contractual requirements.
- A statement of the unusual expertise possessed by the applicant.
- A statement that access will be limited to a specific government contract (specify contract number).
- A statement that the Contractor has obtained an export license for the information required to perform the contract.

4.2 Security Requirements DD-254. Contract Security Classification Specification. The Contractor shall comply with security requirements specified in the DD-254 attached to this contract. Information or data that the Contractor accesses shall be handled at the appropriate classification level, unclassified information shall be handled as Controlled Unclassified Information (CUI) (or updated unclassification designation). Distribution is authorized to the Requiring Office's Organization and supported Activity only.

4.3 Basic Personnel Clearance Requirements. The Contractor shall conform to the provisions of the DoD-I-5220.22, 'National Industrial Security Program Operations Manual (NISPOM)', and shall obtain and maintain security clearances for Contractor employees requiring access to IT systems or controlled areas. The Contractor shall comply with SECNAVINST 5510.30B and SECNAV M-5510.30 to assure that the proper investigation is conducted for Contractor personnel. Contractor personnel shall have and maintain a [SECRET] ; some are required to have a TOP SECRET clearance based on an SSBI or SSBI-PR completed within [five (5) years] at Time of Performance (TOP) or time of hiring unless otherwise captured at the task order level or as allowed via an interim clearance as stated below. The contractor shall insert this clause in all subcontracts when a subcontractor is required to have physical access to a federally controlled facility or access to a Federal information system.

4.3.1 The security policies, procedures and requirements stipulated in the NISPOM and

supplements thereto are applicable, to include the following security requirements and/or guidance whenever contract performance will occur on a DoD installation or within a DoD controlled facility or activity. The contractor shall possess or acquire a facility clearance equal to the highest classification.

- Full clearance levels must be acquired as soon as possible and maintained throughout the performance of the contract. Interim clearances for Contractors will be accepted for no greater than a period of up to 180 days from time of performance unless approved by the JPO ISSM and Security Manager.

4.4 Common Access Cards (CAC) / Local Badges. Contractor CACs and facility specific identification badges will be issued by the Government to on-site contractor personnel and shall be visible at all times while personnel are at the Government site. The contractor shall furnish all requested information required to facilitate issuance of identification badges and shall conform to. All CACs and identification badges issued to Contractor employees shall be returned to the Government Security Department at the Government site where the CAC was received or returned to the COR following completion of the contract, relocation, or termination of an employee, or upon request from the Government. Contract personnel must also read and familiarize themselves with all organizational mission statements and charters, organizational structures, operating instructions, Standard Operating Procedures (SOP), and policy, as appropriate.

4.5 SAAR-N. All Contractor personnel requiring access to Government Information Technology (IT) systems shall have an approved System Authorization Access Request (SAAR-N) Form (latest) on file, and complete required Cyber Awareness Training. New employees must submit their SAAR-N forms prior to their first day of work. SAAR-N forms shall be submitted to the COR, Government lead, or to the assigned Government Identity, Credential, and Access Management Trusted Associate. The contractor shall submit multiple SAAR-N forms to ensure contractors have the required system access to perform the work.

4.6 Information Security. The Contractor shall comply with DoD, Department of Homeland Security, U.S. Navy, and U.S. Air Force security instructions specific to each location/facility. Compromise and/or Electronic Spillage of Classified or Controlled Unclassified Information: All instances of loss, compromise, and electronic spillage of classified or controlled unclassified information shall be reported to the COR, TPOC and Government Security Office within 24 hours of the incident occurring.

All information generated by the Contractor shall be properly marked. Information that has been determined to qualify for Controlled Unclassified Information (CUI) status generated and/or provided under this contract shall be marked IAW DoDI 5200.48. Technical information shall also be marked with appropriate Distribution Statements and Export Control warnings in accordance with DoDI 5230.24 and program Security Classification Guidance. No information pertaining to this contract shall be released for public dissemination, including posting to any social media sites, such as Facebook or Twitter, unless it has been approved for public release by the appropriate U.S. Government authority. Proposed public releases shall be submitted to the CO for approval prior to release IAW DFARS clause 252.204-7000.

4.7 Operations Security (OPSEC). The contractor shall comply with activity OPSEC program

instructions, guidance and contribute to organization-level OPSEC efforts. The contractor will include OPSEC as part of its ongoing security awareness program and take all required activity OPSEC training. The contractor will protect identified critical information, sensitive unclassified information, and activities, which, if divulged, could further compromise classified or sensitive information or operations, or degrade the planning and execution of operations performed by the Requiring Office and contractor in support of the mission. The Contractor shall be responsive to the Supporting OPSEC Manager on a non-interference basis.

4.8 Anti-Terrorism Force Protection and Emergency Management. The work performed on this contract is not Emergency Essential in accordance with OPNAVINST 3440.17A and Government Emergency Management, Antiterrorism and/or Continuity of Operations Plans. Contractor personnel shall comply with all Government Emergency Management, Antiterrorism and/or Continuity of Operations Plans and directives. Contractor personnel shall not report for work at Government facilities upon declaration of Force Protection Condition CHARLIE or in any event or emergency where Government officials' direct curtailment of operations to "Mission Essential Only".

4.9 DoD Security Regulations. The Contractor shall comply with regulations or publications. This list is not all-inclusive; additional U.S. Government (USG) or DoD policies may be identified as the program matures.

4.10 Proprietary Information Agreement. The Prime Contractor and subcontractors shall obtain, and continue to maintain throughout the life of the contract, Proprietary Information Agreements (PIAs) with each of the critical F-35 Prime and subcontractor firms as well as the commercial technical information relationships with all key F-35 U.S. and foreign Contractors. These agreements allow Contractors to share sensitive internal design documents, models, and projections. The Contractor shall have PIAs with Lockheed Martin Aeronautics, Pratt & Whitney, Raytheon, Northrop Grumman Air Combat Systems and Northrop Grumman Electronic Systems within 60-calendar days of the start of the transition period. A list of additional required PIAs will be given to the Contractor upon award and the agreements shall be in place no later than six (6) months after TO award (TOA). A list of additional required PIAs may be given to the Contractor as needed. This requirement is to be read in conjunction with the requirements of Clause 5252.227-9511.

4.11 Technical Assistance Agreement. In order for the contractor, to include subcontractors, consultants, and teaming partners, to engage in technical discussions (defense services) with the F-35 Foreign Government Defense Agencies within the F-35 Program, all F-35 contractors (to include any subcontractors, consultants, or teaming partners) shall have a TAA authorizing export privileges with the cooperative partners. In order to submit a TAA, the offeror, including any subcontractors, consultants, or teaming partners must be registered with the Director, Defense Trade Controls (DDTC), and U.S. DoS (renewable each year) within 10 days of contract award. Upon award, a TAA shall be submitted to DDTC within thirty (30) days after TOA requesting authorization to participate in defense services with the F-35 Partners/participants Government Defense Agencies.

The services and technical data provided by the contractor pursuant to this contract are provided by the US DoD to the Governments of Israel, Japan, Singapore, Republic of Korea, Belgium, Poland, Finland, Switzerland, Germany, and the Czech Republic under the Foreign Military Sales (FMS) program pursuant to a Letter of Offer and Acceptance (LOA) authorizing such transfer. The FMS Case Identifiers are IS-D-SAC, JA-D-SBC, SN-D-SAE, KS-D-SAC, BE-D-SAD, PL-D-SAI, FI-D-SAB, SZ-D-SAA, and GY-D-SAB as well as any additional FMS case identifiers provided in writing by the Contracting Officer to the contractor. The FMS LOA will be in effect during the period of performance for this contract.

Note, registration does not confer any export privileges but is a prerequisite to export licensing approval. If a company (including subcontractors, consultants, or teaming partners) has already registered with DDTC, the proposal shall include the company's DDTC Registration number and expiration date.

6.0 TRAVEL AND OTHER DIRECT COSTS.

6.1 Travel. Travel shall be allowable only when it is essential to the performance of the tasks detailed in Section 3.0. All travel within 100 miles of the National Capital Region (NCR) is included in the price of this contract. When movement of contract personnel is required locally (e.g., Metro) costs will be borne by the contract personnel.

The COR shall approve all travel performed in support of this contract and invoiceable to the government prior to the commencement of the travel. Reimbursement for travel performed shall be in accordance with the Federal Travel Regulation prescribed by the General Services Administration (www.gsa.gov/federaltravelregulation) and the Joint Travel Regulation, Volume 2, DoD Civilian Personnel, Appendix A, prescribed by the Department of Defense. Travel may include general and administrative expenses, but shall not include profit. Travel authorization request (TAR) shall be submitted on Travel Authorization Form prepared IAW Table 6.1.6.

Outside Contiguous US (OCONUS) Travel. The Contractor shall follow the guidelines as prescribed in the Foreign Clearance Guide (<https://www.fcg.pentagon.mil/fcg.cfm>) for DoD-Sponsored Contractors. The Contractor shall ensure that all OCONUS travel is approved by the COR prior to submitting the respective country clearance request via the Aircraft and Personnel Automated clearance System (APACS) (<https://apacs.milcloud.mil/apacs>). Also, access the State Department website for international per diem rates. https://allowances.state.gov/web920/per_diem.asp

6.1.2 Travel Authorization Request. The Contractor shall submit a travel authorization request no later than 10 business days before the first travel date for CONUS travel or 30 business days for OCONUS travel for COR approval. The TAR should include (at a minimum) the following data for COR approval prior to incurring any costs.

- Contract Number;
- Name of Traveler;
- Dates;
- Origin and Destination;

- Organization to be visited;
- Purpose of Travel;
- Estimated Airfare;
- Estimated Lodging within regulatory limits;
- Estimated Per Diem;
- Estimate Ground Transportation;
- POV Use;
- Miscellaneous Costs;
- Justification as to why teleconferencing or video teleconferencing cannot be used;
- Employee signature; and
- Government Lead Signature

5.2 Other Direct Costs (ODC). Purchase of materials, if required, shall be in accordance with NAVAIR Clause 5252.242-9515 (Variation) (JUN 2018), Restriction on the Direct Charging of Material. The costs of general-purpose business expenses required for the conduct of the contractor's normal business operations are not an allowable direct cost in the performance of this contract.

RESTRICTION ON THE DIRECT CHARGING OF MATERIAL (VARIATION) (JUN 2018)

(a) During the performance of this contract, it may be necessary for the contractor to procure material to respond immediately to system development requirements, system failures, and system operation requirements. This is a service contract and the procurement of material of any kind that are not incidental to and necessary for contract performance may be determined to be unallowable costs pursuant to FAR Part 31. The term "material" includes supplies, material, parts, equipment, hardware, and Information Technology (IT) resources including equipment, services, and software. Any material provided by the contractor is subject to the requirements of the Federal Acquisition Regulation (FAR), the Defense Federal Acquisition Regulation Supplement (DFARS), and the applicable Department of Navy regulations and instructions.

The costs of general purpose business expenses required for the conduct of the contractor's normal business operations will not be considered an allowable direct cost in the performance of the contract. General purpose business expenses include, but are not limited to, the cost for items such as telephones and telephone charges, reproduction machines, word processing equipment, personal computers and other office equipment and office supplies. The term

“other direct costs” includes incidental services performed by other than the prime contractor or approved subcontractors in performance of this contract.

(b) List of Allowable Material:

Electronic Components and Materials

Hardware/Raw Manufacturing Material

Special Processes

Aircraft components

Aircraft support equipment

Lab / Portable Test Equipment

Test fixtures and mounting components

Tools

Lab infrastructure materials and equipment

Lab Infrastructure maintenance materials

Data processing and storage equipment

Network equipment

Hazardous Materials

Safety Equipment

(c) In addition to Contracting Officer Representative (COR) concurrences and Contracting Officer approvals listed below, IT resources may not be procured unless the approvals required by Department of Defense purchasing procedures have been obtained. IT resources are defined as any equipment and or interconnected system and/or subsystem of equipment used in the automatic acquisition, storage, manipulation, management, movement, control, display, switching, interchange, transmission, or reception of data information. IT resources include personal computers, laptops, printers, software, servers, hubs, routers, phones, facsimile machines and any related maintenance, telecommunications, training, or other support services. To obtain IT approval the contractor shall prepare an IT Request within the Navy Information Dominance Approval System (NAV-IDAS) with a complete list of items to be obtained. The IT approval shall be provided to the COR prior to procurement.

(d) Prior written concurrence from the COR and/or approval from the Contracting Officer shall be required for all purchases of material (IT resources or non-IT resources) in accordance with the dollar thresholds listed below. Requests for approval shall include a list of the material to be procured, an explanation of the need for the material, IT approval (if applicable), a listing of quotes received, the reason for the selected source, and the determination of price reasonableness. If the procurement is sole sourced to a particular supplier, include the rationale for limiting the procurement to that supplier.

(e) For procurements of material not included in the above List of Allowable Material, COR concurrence and Contracting Officer approval is required, regardless of total value. No material with a single unit cost of \$150,000.00 or greater shall be procured under this contract. No single procurement with a total value, that is the sum of all items, of \$750,000.00 or greater may be procured under this contract. Procurements will not be split to circumvent these thresholds.

(f) When it is necessary for the contractor to procure material to immediately respond to emergency requirements, the contractor shall obtain prior verbal authorization from the COR to be followed by written COR authorization within the next business day of the procurement. The written authorization must reference when the verbal authorization from the COR occurred. These emergency requirements are for any items with a total value greater than \$10,000.00.

(g) For procurement of all software licenses regardless of total value, COR concurrence and Contracting Officer approval is required. If the COR concurs with the request, the COR shall provide the request for the approval to the Contracting Officer. The Contracting Officer shall provide notification of disapproval or approval to the COR and Contractor.

(h) For procurements with a total value, \$3,000.00 and below no COR concurrence or Contracting Officer approval is required.

(i) For procurements with a total value between \$10,000.01 and \$150,000.00 COR concurrence is required.

(j) For procurements with a total value between \$150,000.00 and \$750,000.00, COR concurrence and Contracting Officer approval is required. If the COR concurs with the request, the COR shall provide the request for approval to the Contracting Officer. The Contracting Officer shall provide notification of disapproval or approval to the COR and Contractor.

7.0 CONTRACT DELIVERABLES AND APPLICABLE DOCUMENTS.

6.1 Contract Deliverables. The following contract deliverables shall be provided in response to this effort.

Management and Staffing Plan. The Contractor shall provide a Management and Staffing Plan, **CDRL A001** with proposal. The plan shall delineate how the Contractor plans to support this effort. At a minimum, the Contractor's management plan shall include the following elements:

- Management Plan portion
 - Team organization structure, management roles and workforce structure, including lines of responsibility, authority, and communication through which all tasks will be managed;
 - Subcontractor management plan to include details as to how the subcontractors will be managed (if applicable) to ensure cohesive integration into the overall management approach; describe the integration of the teaming partners into the overall management approach; how and why selected subcontractor(s) were chosen; which knowledge and skills will be acquiring through each subcontract; level of subcontract effort expected;
 - Task dependencies and interrelationships;
 - Cost management plan;
 - Schedule management plan;
 - Resource management plan;
 - Risk management plan; and
 - Security plan.
- Staffing Plan portion:
 - Plan to attract, train, and retain qualified personnel to meet PWS requirements;
 - Labor category titles and functional responsibilities for all key and non-key labor categories as it applies to task orders released at award, to include employee name, current position title, and company; and
 - Qualifications for key personnel to include educational history and current level of security clearance and status (final, interim, or pending).

7.1.2 Quality Control Plan (QCP). The Contractor shall provide a Quality Control Plan, CDRL A002, within five days of contract award. The Contractor shall establish and maintain a QCP that ensures services are performed in accordance with this requirement (see Section 7), applicable

laws and regulations, and best commercial practices. The Contractor's QCP shall provide, (at a minimum), a detailed approach for ensuring effective controls, processes, and procedures are developed and implemented to meet/exceed all requirements of this PWS, and shall be further defined as required at the task order level, allowing for mitigation of any unique risk(s).

The QCP shall discuss how invoice reviews shall be conducted, to include discussion on how the primes, subcontractor, and supplier supporting data shall be reviewed for consistency with contract requirements.

As part of the Contractor's Monthly Progress Report, the Contractor shall specifically discuss quality control activities over the reporting period and planned activities for the next period. Information shall specifically address WHO conducted the QC, WHEN was the QC executed, HOW was the QC executed and WHAT the findings and corrective actions were. Trends over time shall be discussed.

7.2 Kick-Off Meeting and Slides. The Contractor shall submit Kick-Off Meeting slides, **CDRL A003**, within three days of contract award and shall attend the Kick-Off Meeting within five days of contract award. The Contractor's slides shall capture (at a minimum) the following data:

- Introduction of key personnel;
- Roles and responsibilities;
- Communication plan and lines of communication overview;
- Schedule showing major tasks and milestones with start/completion dates;
- Security requirements/issues/facility access procedures (if applicable);
- Sensitivity and protection of information (if applicable);
- Government Furnished Information (GFI) and Equipment (GFE) (if applicable);
- Initial deliverables (if applicable);
- Current status of transition-in plan (as proposed and approved by the Government);
and
- Any other information the contractor deems pertinent.

7.3 Monthly Status Report. The Contractor shall provide an unclassified monthly report, **CDRL B002**, 30 days after contract award and on the 15th day of each month thereafter. The report shall summarize (at a minimum) the following elements:

- Any information the Contractor determines to be mission essential;
- Problems and shortfalls, identification of potential problems, and identification of any anticipated technical or funding shortfall or irregularity during the specified period of performance;
- Projected travel and government approval status;
- Summary of completed trips;
- Quality Control activities completed and the outcome;
Activities during reporting period, by task, to include on-going activities, new activities, activities completed, and deliverables submitted;
Summary of contractor personnel gains, losses, and staffing status;
Government actions required; and
Recommendations for change, modifications, or improvements in task or processes.

Copies of all monthly tasker, travel, staffing, and upcoming meeting reports provided during the period covered to each office supported under this contract.

7.4 Monthly Expenditure Report. The Contractor shall provide a Monthly Expenditure Report, **CDRL A005**, 30 days after contract award and on the 15th day of each month thereafter. The reports shall be submitted based on the Contractors approved format, as long as the report properly segregates Contract Line Item Numbers (CLINs), SubCLINS, and other funding lines. The report shall contain (at a minimum):

Information about travel to include:

Travel Authorization Request identifier;

Approver name and approval date;

Invoice period;

Names of person(s) that traveled;

Dates of travel and total of number of travel,;

Number of days per diem charged, per diem rate used, and total per diem charged;

Transportation costs;

Total charges; and

Explanation of variances exceeding 10% of approved versus total costs.

7.5 Problem Notification. The Contractor shall submit a problem notification report, **CDRL A0011**, within 24 hours of the identification of a problem affecting cost, schedule, or performance, and capturing the following data for Government review and feedback:

Potential cost/schedule overruns/impacts; Delay to delivery; Assumptions upon which tasks were based that have changed or were incorrect; Nature and source of the problem;

What corrective action needs to be taken to resolve the problem;

If Government action is required; and when the action will be completed.

7.6 Hiring Status Report. The Contractor shall submit a hiring report, **CDRL A0012**, every Friday through the end of the transition period.

7.7 Transition In Plan. The contractor shall submit a plan detailing how they plan to transition into the work, **CDRL A0014**. The schedule shall capture (at a minimum) the following tasks: Timeline for onboarding of personnel (to include subcontractor personnel if applicable) as captured in the staffing plan and shall include 10-business days for Government onboarding actions prior to Contractor starting performance; Actions to be taken for completing required CONUS and OCONUS related training in accordance with this PWS and training required to obtain country clearances (as applicable); Proposed risks and the correlating mitigation strategies that the Contractor proposes to implement for successful performance

7.8 Transition Out Plan. The contractor shall submit a plan, **CDRL A0015**, due 90 days before the end of the Period of Performance that details how the company will transition out of the contract work. The Contractor's overall transition out strategy shall be built around maintaining the mission of the F-35 JPO with minimal impact, not only in terms of timeliness of performance but also to ensure that critical data and knowledge transfer occurs. Upon termination or expiration of the contract, the Contractor shall ensure an orderly transition of responsibilities,

while minimizing impact to the operation. The Contractor shall submit a Transition Out Plan, to include the minimum elements listed below:

- **Work Turnover.** The Contractor shall provide a plan of action to effectively transfer tasked work that is in process at the expiration or termination of the contract to the successor company. Establish and maintain effective communication with the incoming contractor or Government personnel for the period of transition via weekly status meetings.
 - **Quality Assurance.** The Contractor shall provide a plan of action to ensure continuation of quality review processes during the transition period to the successor company.
 - **Risk Mitigation Strategies.** The Contractor shall provide a plan of action to mitigate contract performance risks (quality and schedule) encountered during the transition period.
- Data/Information Transfer.** The Contractor shall provide a plan of action for the efficient inventory and transfer of program data to the successor company
- **Operations Security Plan –** The Contractor shall provide an unclassified Operations Security Plan in accordance with CDRL A0018 and the timelines captured in individual task orders. The plan shall summarize (at a minimum) how the Contractor will control critical program information, classified material, and sensitive data.

7.9 In-Progress Reviews. The Contractor shall conduct a formal IPR to be held semi-annually at the F-35 JPO in Arlington, VA or other location as may be specified by the COR. IPRs shall include the CO, COR, Technical Point of Contact (TPOC), other key Government personnel, and any additional Government and Contractor representatives deemed necessary by the PM. The IPR will provide a forum for Government review of progress, planning and issues . The Contractor shall document and email IPR minutes to IPR participants. IPRs shall include, at a minimum, the following: Schedule by task, previous period activities by task, financial overview and status, personnel overview, and status, planned activities for next period by task, any risks, and issues/actions required by the Government. (CDRL A0016)

7.10 Trip Report. The Contractor shall submit a trip report within 5 days CONUS, and 10 days OCONUS of return that includes (at a minimum) the following data unless otherwise stated:

- Personnel who traveled;
- Dates of travel;
- Destination(s);
- Purpose of trip;
- Cost of the trip;
- Approval authority;
- Summary of events, action items, and deliverables.

7.11 Operations Security Plan. The Contractor shall provide an unclassified Operations Security Plan in accordance with CDRL A0018 and the timelines. The plan shall summarize (at a minimum) how the Contractor will control critical program information, classified material, and sensitive data.

8.0 QUALITY.

7.1 Contractor Quality Control. The Contractor shall develop and maintain an effective

quality control program to ensure services are performed in accordance with this PWS and the Quality Assurance Surveillance Plan (QASP). The Contractor shall develop and implement a Quality Control Plan, **CDRL A002**, capturing procedures to identify, prevent, and ensure non-recurrence of defective services.

7.2 Government Quality Assurance. The Government will evaluate the Contractor's performance under this contract in accordance with the QASP. The principal evaluator of Contractor work quality is the Government COR/Alternate COR (ACOR) in coordination with TPOC/Alternate TPOC (ATPOC) and PM. This plan is primarily focused on what the Government must do to ensure that the Contractor has performed in accordance with the performance standards. It defines how the plan will survey, observe, test, sample, evaluate, and document the Contractor's performance standards identified in the contract.

9.0 Standard Performance Measures.

Performance Objective	Performance Threshold (Satisfactory Performance)	Method of Surveillance	Minimum Level of Performance Standard
Excellent staffing stability and resource planning across the effort defined in this contract.	1) Management of personnel (retention, replacements, etc.) does not negatively impact quality or timeliness of products and services across the program 2) The Contractor maintains an updated Work Plan and obtains Government approval prior to adding personnel to the contract.	1) TPOCs / Customer Feedback 2) 100% inspection of Deliverable	1) No more than one (1) valid complaint during the contract performance period 2) 100% adherence to approved Contractor Management and Staffing Plan
Consistent delivery of high-quality services and deliverables.	1) Deliverables were delivered accurate, complete, and incorporated all pertinent data with no (or minor) adjustments required by the Government. 2) Consistent quality services delivered throughout period of performance.	1) Inspection of Deliverables by COR (with TPOCs input). 2) Customer Feedback	1) No more than one (1) instance where <u>major</u> adjustments to deliverables is required by the Government. 2) All errors / omissions identified by the Government were corrected within five (5) business days.
Positive Customer Satisfaction and Timely and Open Communication / Task Order coordination with supporting vendors.	1) The Contractor was responsive to Government concerns and promptly applied corrective action to performance issues. 2) The Contractor provided timely notifications of issues and/or items requiring Government action.	1) TPOCs/ Customer Feedback 2) 100% inspection of issues by COR (with TPOC input).	1) No more than one (1) valid complaint during the contract performance period. 2) No more than one (1) untimely corrective action or untimely notifications within the contract performance period.

	3) The Contractor coordinated all applicable tasking across supporting vendors.		
Timely, Accurate and Complete Program Reporting.	1) Monthly Status Reports delivered on time and meets all PWS content requirements. 2) The Contractor demonstrates that resources are executing within approved funding allocations.	1) 100% Inspection of Deliverable by COR (with TPOC input).	1) 100% accuracy during the contract performance period. 2) 100% timely delivery of MSR.
CDRLs	1) Monthly Status Reports delivered on time and meets all PWS content requirements.	1) 100% Inspection of Deliverable by COR (with TPOC input).	1) 100% accuracy during the contract performance period. 2) 100% timely delivery of MSR.

APPENDIX A: CDRL REFERENCE TABLE

CDRL #	DESCRIPTION	SUBTITLE	PWS SECTION	FREQUEN CY
B001	REPORT, RECORD OF MEETING/MINUTES	KICK-OFF MEETING AGENDA AND SLIDES		
B002	STATUS REPORT	MONTHLY STATUS REPORT AND BRIEFING		
B003	FUNDS AND MAN-HOURS EXPENDITURE REPORT	MONTHLY EXPENDITURE REPOR		
B004	STATUS REPORT	MONTHLYLY EXPENDITURE REPORT		
B005	UNOFFICIAL TRAVEL REPORTS	TRIP REPORTS		
B006	REPORT, RECORD OF MEETING/MINUTES	MEETING REPORTS		
B007	TECHNICAL REPORT – STUDY/SERVICES	PROBLEM NOTIFICATION REPORTS (PNR)		
B008	MANAGEMENT PLAN	CONTRACT MANAGEMENT PLAN		
B009	TRANSITION PLAN	TRANSITION-IN PLAN		
B010	TRANSITION PLAN	TRANSITION-OUT PLAN		
B011	MANAGEMENT PLAN	PROJECT MANAGEMENT PLAN		
B012	TECHNICAL AND MANAGEMENT WORK PLAN	CONCEPT OF OPERATIONS		
B013	CONTRACTOR’S PROGRESS, STATUS AND MANAGEMENT REPORT	IN-PROGRESS REVIEW (IPR) MINUTES		
B016	TECHNICAL REPORT – STUDY/SERVICES	SYSTEM REQUIREMENTS DOCUMENT		
B017	MARKET RESEARCH	MARKET RESEARCH REPORT		

B018	TECHNICAL REPORT – STUDY/SERVICES	PROOF OF CONCEPT REPORT		
B019	TECHNICAL REPORT – STUDY/SERVICES	MIGRATION PLAN		
B020	TECHNICAL REPORT – STUDY/SERVICES	PROJECT RETURN ON INVESTMENT REPORT		
B021	TECHNICAL REPORT – STUDY/SERVICES	TECHNICAL ANALYSIS AND COST ESTIMATE		
B022	TECHNICAL REPORT – STUDY/SERVICES	INFRASTRUCTURE IMPROVEMENT PLAN		
B023	TECHNICAL REPORT – STUDY/SERVICES	IT ROADMAP		
B024	TECHNICAL REPORT – STUDY/SERVICES	CUSTOMER SURVEY DATA REPORT		
B025	TECHNICAL REPORT – STUDY/SERVICES	COTS vs. GOTS PROPOSALS		
B026	TECHNICAL REPORT – STUDY/SERVICES	TELEPHONY SUPPORT PLAN		
B027	TECHNICAL REPORT – STUDY/SERVICES	NOTIFICATION OF OUTAGES PROCESS		
B028	INVENTORY OF MILITARY REAL PROPERTY	PHYSICAL INVENTORY MANAGEMENT		
B029	INVENTORY OF MILITARY REAL PROPERTY	100% PHYSICAL INVENTORY REPORT		
B030	TECHNICAL REPORT – STUDY/SERVICES	ANOMALIES REPORT		
B031	TECHNICAL REPORT – STUDY/SERVICES	SUMMARY REPORT OF SYSTEM PATCHES AND HOTFIXES INSTALLED		
B032	VULNERABILITY SCAN COMPLIANCE (VSC) REPORT	VULNERABILITY MANAGEMENT SYSTEM (VMS) ENTRY SUMMARY REPORT		

B033	TECHNICAL REPORT – STUDY/SERVICES	ENTERPRISE MISSION ASSURANCE SUPPORT SERVICE (eMASS) ENTRY SUMMARY REPORT		
B034	TECHNICAL REPORT – STUDY/SERVICES	INTRUSION DETECTION REPORT SUMMARY REPORT		
B035	STATUS REPORT	PLAN OF ACTION AND MILESTONES (POA&M)		
B036	TECHNICAL REPORT – STUDY/SERVICES	IT SYSTEMS AUDIT REPORTS		
B037	STATUS REPORT	INTRUSION MANAGEMENT STATUS REPORT		
B038	TECHNICAL AND MANAGEMENT WORK PLAN	BACKUP & RECOVERY PLAN		
B039	STATUS REPORT	ENTERPRISE- WIDE CONTRACTOR MANPOWER REPORTING APPLICATION (ECMRA)		
D001	TECHNICAL AND MANAGEMENT WORK PLAN	SYSTEM ADMINISTRATOR MANUAL		
D002	TECHNICAL AND MANAGEMENT WORK PLAN	STANDARD OPERATING PROCEDURES (SOPs)		
D003	TECHNICAL AND MANAGEMENT WORK PLAN	INFORMATION ASSURANCE STANDAR OPERATING PROCEDURES		