

SOURCES SOUGHT FOR COMMERCIAL ITEMS

General Information:

Document Type: Sources Sought
PID Number: 24-SIMACQ-PHD-E20-0001
Solicitation Number: N/A
Posted Date: 03/04/2026
Original Response Date: 03/16/2026
Product or Service Code: U009
Set Aside: Small Business
NAICS Code: 611430

Description:

MARKET SURVEY – Request for Information: The Naval Surface Warfare Center, Port Hueneme Division issues this Sources Sought Notice as a means of conducting market research to identify interested parties for this requirement. This Sources Sought Notice is focused on identifying capabilities in the market place and resources to support this requirement, as well as obtaining related technical information for the procurement of the items listed below.

The result of this market research will contribute to determining the method of procurement. The applicable North American Industry Classification System code assigned to this procurement is 611430 with a small business size standard of 12 Million

The envisioned item anticipated to be procured from a contractor as a result of a potential future solicitation is identified below.

Method of issue: N/A

The **NAVAL SURFACE WARFARE CENTER PORT HUENEME DIVISION** is seeking the following requirement:

DESCRIPTION OF PRODUCT or SERVICES

Baseline Course				
CLIN		Start Date	End Date	Course Location
CLIN 01	Baseline	25 January 2027	12 February 2027	Naval Station Mayport FL
FY 2027 - Option Year 1				
CLIN 02	Baseline	05 April 2027	23 April 2027	NAB Coronado, San Diego CA

CLIN 03	Baseline	12 July 2027	30 July 2027	Naval Station Mayport FL
FY 2028 - Option Year 2				
CLIN 04	Baseline	24 January 2028	11 February 2028	Naval Station Mayport FL
CLIN 05	Baseline	03 April 2028	21 April 2028	NAB Coronado, San Diego CA
CLIN 06	Baseline	10 July 2028	28 July 2028	Naval Station Mayport FL
FY 2029 - Option Year 3				
CLIN 07	Baseline	22 January 2029	09 February 2029	Naval Station Mayport FL
CLIN 08	Baseline	09 April 2029	27 April 2029	NAB Coronado, San Diego CA
CLIN 09	Baseline	09 July 2029	27 July 2029	Naval Station Mayport FL
FY 2030 - Option Year 4				
CLIN 10	Baseline	14 January 2030	01 February 2030	Naval Station Mayport FL
CLIN 11	Baseline	08 April 2030	26 April 2030	NAB Coronado, San Diego CA
CLIN 12	Baseline	15 July 2030	02 August 2030	Naval Station Mayport FL

SURGE Course				
CLIN		Start Date	End Date	Course Location
FY 2027 - Option Year 1				
CLIN 13	FY27-01	01 Oct 2027	31 Mar 2028	Naval Station Mayport FL
CLIN 14	FY27-02	01 Apr 2027	30 Sep 2028	Naval Station Mayport FL
FY 2028 - Option Year 2				
CLIN 15	FY28-01	01 Oct 2028	31 Mar 2029	Naval Station Mayport FL
CLIN 16	FY28-02	01 Apr 2028	30 Sep 2029	Naval Station Mayport FL
FY 2029 - Option Year 3				
CLIN 17	FY29-01	01 Oct 2029	31 Mar 2030	Naval Station Mayport FL
CLIN 18	FY29-02	01 Apr 2029	30 Sep 2030	Naval Station Mayport FL
FY 2030 - Option Year 4				
CLIN 19	FY30-01	01 Oct 2030	31 Mar 2031	Naval Station Mayport FL
CLIN 20	FY30-02	01 Apr 2030	30 Sep 2031	Naval Station Mayport FL

INSTRUCTIONS TO INDUSTRY:

Requested Information: The Navy requests the following information from parties interested in responding to this Sources Sought Notice:

- a) Company Name, Address, CAGE Code, DUNS.
- b) Response Point of Contact name, telephone number, email address, and website URL.
- c) Tailored Information describing company capabilities, resources, experience, and product lines that demonstrate an ability to provide the items described above.
- d) Business Size, Special Size Sub-Category, and Type of Ownership for the Company.
- e) Rough Order of Magnitude cost estimate to provide the items in the quantity described above
- f) Feedback and questions regarding the feasibility or challenges for providing the items described above
- g) Information regarding the commerciality of the items described above
- h) THIS requirement requires CMMC - Cybersecurity Maturity Model Certification**

Information herein is based on the best information available at the time of publication, is subject to revision, and is not binding upon the Government.

The Government will evaluate market information to ascertain potential market capacity to:

- a) Provide supplies consistent in scope and scale with those described in this notice and otherwise anticipate
- b) Secure and apply the full range of corporate financial, human capital, and technical resources required to successfully perform similar requirements.

Based on the responses to this sources sought notice/market research, this requirement may be set-aside for small businesses or procured through full and open competition, and multiple awards may be made. Telephone inquiries will not be accepted or acknowledged, and no feedback or evaluations will be provided to companies regarding their submissions.

Submission Instructions:

Interested parties who consider themselves qualified to provide the above-listed items should respond to this Sources Sought Notice. Responses are required to be received no later than 3:00 PM Pacific Time on 03/16/2026. Responses should be provided in formats compatible with Microsoft Office 2010 for Windows or Adobe Portable Document Format (pdf). Receipt of responses will be acknowledged. Responses will not be returned.

Following the date of response submission, the Government may contact respondents to seek clarification of submitted information. All responses under this Sources Sought Notice shall be submitted to Samantha.c.mangum. at Samantha.c.mangum.civ@us.navy.mil. If you have any questions concerning this opportunity, please contact: Samantha.c.mangum. at Samantha.c.mangum.civ@us.navy.mil.

The Government WILL NOT PAY for any information received in response to the Sources Sought Notice nor will the Government compensate respondents for any cost incurred in developing information for, participating in meetings with, or engaging in discussions with the Government.

Proprietary and Limited Distribution: It is incumbent upon parties providing responses to this Sources Sought Notice to identify all data contained within that is proprietary or has limited distribution requirements. All information marked as proprietary information will be safeguarded to prevent disclosures to non-governmental personnel and entities.

There is no solicitation at the current time and **NO FUNDING IS AVAILABLE** for contractual efforts. This Sources Sought Notice does not constitute an Invitation for Bids, a Request for Quote or a Request for Proposal and it should not be construed as a commitment of any kind by the Government to issue a formal solicitation or ultimately award a contract. The U.S. Government is in no way liable to pay for or reimburse any companies or entities that respond to this announcement. Additionally, any costs incurred by interested companies in response to this announcement will NOT be reimbursed and are NOT considered allowable direct charges to other contracts or tasking.

Statement of Work (SOW)

11 Meter Willard Rigid Hull Inflatable Boat (RHIB) Operator Course Technical Training Support Services

Part A:

(SUW 13) 11 Meter RHIB Operations & Maintenance Course (3 Weeks)

Part B:

**(SUW 22) 11 Meter RHIB Coxswain Proficiency and Personal Qualification
Standards (PQS) Course (5 Days) SURGE Course**

01 October 2025

1.0 Scope

The Naval Surface Warfare Center (NSWC) Port Hueneme Detachment (PHD) requirements under this procurement will support the Maintenance Planning & Product Support Infrastructure (E27) Littoral Combat Ship (LCS) Surface Warfare (SUW) training plan.

This Statement of Work (SOW) is requesting 11 Meter Rigid Hull Inflatable Boat (RHIB) Technical Training Support Services on an interim [or surge] basis. Specifically, these services shall be to develop and instruct two different 11M Willard RHIB Operator training courses for the LCS Squadrons. The two courses are as follows:

1.1 LCS 11M RHIB Operations & Maintenance Course (SUW13)

The SUW13 training shall be a three-week (15 training days) course of instruction (COI) that will provide LCS Specific knowledge, skills, and abilities (KSAs) for journeymen level coxswain. The COI must include the Learning Objectives noted below in Part A.

1.2 LCS 11M RHIB Coxswain Proficiency Course (SUW22)

The SUW22 training shall be a one-week (5-day) Coxswain skills proficiency training course. This COI will provide extra time at the controls to improve journeymen & master level coxswain knowledge, skills and abilities (KSA). The COI must include the Learning Objectives noted below in Part B.

2.0 Applicable Documents and References

- 2.1 COMDINST M16672.2D Rules of the Road
- 2.2 NTTP 3-20.6.29M Tactical Boat Operations
- 2.3 OPNAVINST 1500.75D Safety Policy and Procedures for Conducting High Risk Training
- 2.4 NETC P1552-16 CH1 Navy Swimming and Water Survival Instructors Manual
- 2.5 Applicable Willard 11 Meter RHIB operations and maintenance manuals.
- 2.6 NAVED TRA 43152-M (CH-1) (February 2025) Personal Qualification Standard (PQS) for Forces Afloat, Small Boat Operations
- 2.7 USCG Navigation Rules and Regulations Handbook
- 2.8 NAVEDTRA 130 Task Based Curriculum Development Manual
- 2.9 NAVEDTRA 132 Navy School Testing Program Management Manual
- 2.10 NAVEDTRA 133A Training Requirements Review Management Manual

- 2.11 NAVEDTRA 134A Navy Instructor Manual
- 2.12 NAVEDTRA 135D Navy School Management Manual
- 2.13 NAVEDTRA 136 NETC ILE Course Development and Life-Cycle Maintenance

3.0 Deliverables

3.1 Instructor Planning Documents – CDRLs A001 – A006

In accordance with references in section 2.0, the contractor shall submit Instructor Planning Documents for review and approval 100 days prior to the first anticipated training date established in accordance with Sections A2 and B2. These Instructor Planning Documents include the following and must incorporate the applicable training requirements set out in Sections A1 and B1:

- Curriculum Outline of Instruction – CDRL A001
- All Lesson Plans (LP) – CDRL A002
- Trainee Guide (TG) – CDRL A003
- Instructional Media– CDRL A004
- Testing Plan and Testing Materials – CDRL A005
- Course Master Schedule (CMS) – CDRL A006

Instructor Planning Documents shall be developed in accordance with approved applicable NAVEDTRA.

3.2 Daily Situational Reports (SITREPs) – CDRL A007

During SUW13 and SUW22 course convenes, the contractor shall submit a Daily SITREP upon completion of that day's training events. SITREP message format and recipient list will be provided by the Government 30 days prior to first anticipated training dates. The Daily SITREP shall include the following:

1. Date of Report
2. Training events accomplished since the last scheduled report
3. Training events to be accomplished during the next training day
4. Daily Roster of all students
5. Equipment Status
6. Facilities Status
7. Freeform Comment section (Generally used to report issues or concerns with the current convening)
8. SITREP Point of Contact – E-mail and phone number

3.3 Post Training and Operations Report – CDRL A008

Following the completion of a training convene, the contractor shall submit a Post Training and Operations Report – CDRL A008 for review by the Government no later than 21 calendar days

after completing a training convene. The Post Training & Operations Report is required following the completion of a SUW13 or SUW22 training convene and must include the following items:

1. Course data information – dates, location, and instructors
2. Summary of the course events
3. Key Statistics from the class – PQS sections covered by percentage, and any issues
4. Mission data – hours underway, nautical miles traveled, number of times refueled, fuel used, fuel cost, and any issues
5. Student roster (including rate/rank and command)– Any attendance issues and instructor's performance recommendation
6. Practical application hours trained
7. Course Master Schedule and/or course planning
8. Course Testing Data Analysis
9. Lessons Learned
10. End of Course Critique (EOCC) data – provide copies
11. A list (if any) curriculum issues and redline adjudication level of effort for corrections needed.

3.4 Planning Meetings

The contractor shall support three (3) 30-minute planning meetings (via conference call) with the Government prior to each course (SUW13 and SUW22). The meetings will be planned and led by NSWC PHD. These planning meetings will be held at 60 days, 30 days and 15 days prior to the class start date.

3.5 List of all Deliverables Required for Each Course

A001-Curriculum Outline of Instruction

A002-Lesson Plan

A003-Trainee Guide

A004-Instructional Media Material

A005-Testing Plan and Testing Materials

A006-Course Master Schedule (CMS)

A007-Situational Report (SITREP)

A008-Post Training and Operations Report

4.0 Instructors' Education and Qualifications

The government retains the option to request and review the instructor qualifications.

4.1 SENIOR or LEAD INSTRUCTOR:

1. The Senior/Lead Instructor must possess and maintain a valid USCG Near Coastal Masters License of 100 Gross Tons or greater.

4.2 ALL INSTRUCTORS:

1. Patrol Leader qualified for the 11-Meter Willard RHIB and/or Naval Special Warfare (NSW) 11M RHIB qualified.
2. Boat Coxswain qualified for the 11-Meter Willard RHIB by the US Navy or Coast Guard.
3. Served in a Training Department of an active duty or reserve US Navy or US Coast Guard command. Instructors will interact with military ranks from E-1 to O-6 and shall maintain the classroom using a military system.
4. Possess and maintain a valid US Coast Guard Masters License - A 25 Ton Masters License with a near coastal endorsement.
5. Navy NEC 9502 or 805A instructor qualification.
6. Normal color vision (must not be color blind).
7. Physically capable of standing for prolonged periods on small boats, while wearing 20 lbs. of flotation, communications, and other gear.
8. Physically capable of climbing Jacob ladders while wearing flotation gear.
9. Capable of working on an open deck 11-Meter Willard RHIB in all weather.
10. Meet US Navy 1st Class swimmer requirements per CNET Inst. P 1552/16.
11. Pass a security background check (National Crime Information Center).
12. Eligible for, or hold a valid SECRET clearance.
13. Possess current CPR/1st Aid Certifications (American Red Cross/American Heart Association).
14. Received training for, and participated in, Launch Handling and Recovery System operations for the: Freedom variant 1 Water Maneuvering Zone (WMZ) Stern Ramp, and the Independence variant 2 Twin Boom Extension Crane (TBEC).
15. Must have a valid state driver's license.
16. Background in the creation and delivery of Concept of Operations (CONOPs) briefing to staff level officers and Government Specialist (GS) personnel.
17. 11-Meter Willard RHIB troubleshooting knowledge, skills, and abilities.

5.0 Place of Performance

5.1 Learning Sites

Training shall be performed in/around the LCS homeports of Naval Amphibious Base (NAB) Coronado in San Diego CA, or Naval Station (NS) Mayport FL, to include local harbors/bays/ocean, and onboard ship or other facilities identified by the Government. Planning meetings, curriculum reviews, curriculum development, and course preparation may be performed at the contractor's facility.

1. Mission Module Readiness Center (MMRC) Mayport FL

1801 Freedom Way Bldg 2517
Jacksonville, FL 32228

2. Mission Module Readiness Center (MMRC) San Diego CA

2680 Woden St / Bldg 3304 / Ste 4
San Diego, CA 92136

5.2 Classroom

Classroom portions of the course shall be taught in-person at Government-designated commands located in the respective places of training performance. If necessary, the Government will reserve space in third party commands for the classroom portions of the course. The contractor shall follow all procedures set forth by the Government with regards to state of the classroom and cleanliness on turnover.

5.3 Cancellation or Location Changes

The Government will notify the contractor no later than 30 working days prior to the anticipated training dates if the training will be cancelled or if there is a change to the training dates or training location established in accordance with section A2 or section B2.

6.0 Safety and Security

6.1 Base Access

Navy Base access will be required. Naval Station Mayport, and Naval Station San Diego Base Pass and Security Offices will assist members with base access.

6.2 Security Clearance Requirements

Access to classified material is not required and classified material will not be generated for this course of instruction. Access to classified or controlled buildings will not be required for instruction.

6.3 Ship Access

Ship access may be required. If working operations with a ship underway, or pier side ship, access assistance will be provided.

6.4 Safety

All applicable safety instructions shall be adhered to during preparation and while performance of the SUW13 and SUW22 training. Additionally, the contractor shall know, understand, and apply the following:

1. Local and/or command SOPs
2. Local and/or command engineering practices

Publications listed above under 6.4.1 and 6.4.2 will be provided upon request.

7.0 Inspections, Acceptance, and Changes

7.1 Inspection and Acceptance

Inspection and acceptance review(s) will be performed by NSWC PHD, E Department.

1. NSWC PHD may visit/audit one course or both courses during the course offerings. PHD will notify the course Lead Instructor of intended dates of visit.
2. NSWC PHD and other Navy Subject Matter Experts (SME) will review, approve, and accept the following deliverables:
 - a) Lesson Plan (LP)
 - b) Trainee Guide (TG)
 - c) Media presentation (PowerPoints)
 - d) Testing Plan and Testing Materials
3. Any deliverables listed under Section 3.0 found to be 'not ready for training' at the 100-day mark will be returned to the Contractor. Upon return, the Government will allow the Contractor 15 working days for updates and adjudication.
4. If none of the required documents are received by the Government 100-days prior to a training start date and, if applicable, are not acceptably updated, adjudicated, and re-submitted within 15 days after Government return, the Government will consider the Contractor at risk of not meeting a substantial requirement of the contract and may pursue contractual remediation up to and including contract termination.

7.2 Contractor Requested Changes

Any contractor requested changes or cancellations must be coordinated with the Government SUW Training Lead (E27), located at Port Hueneme.

8.0 Training Support Equipment

8.1 RHIBs

1. RHIBs are maintained and stored at the Mission Package Support Facilities (MPSF), Mission Module Readiness Centers (MMRC). Two (2) 11M Willard RHIBs will be provided by the Government on the first (or second) day of the SUW13 and SUW22 training. Each SUW13 class will be provided with one (1) MK3 and one (1) MK4 RHIB. Each SUW22 class will be

provided with one (1) MK3 or one (1) MK4 RHIB. The MMRCs will obtain the RHIBs from storage and launch them for the respective class.

2. Checkout procedures shall be in accordance with references noted in Section 2. The senior military member enrolled in the respective class will sign for the craft(s) at the MMRC. The contracted instructors shall command the craft during the respective training period and maintain responsibility for the safe handling and condition of the vessels throughout the respective course.
3. During the required planning meetings, the Government will provide the requirements for returning the RHIB to the MMRC at the end of each training.
4. The exact configuration of the 11M Willard RHIBs may change during the convening of both training courses under this requirement, thus requiring the contracted support to be flexible with the training asset(s) provided. When possible, the Government will notify the contractor of any RHIB engineering or operational modifications or potential changes no later than 30 working days prior to the anticipated training dates.

8.2 FUEL

1. RHIB fueling operations will be performed during each course provided by the Contractor. The contracted instructors shall supervise the evolution and provide fueling operations training in accordance with references noted in Section 2.0.
2. Fuel costs shall be included in the contractor's proposal, and should be based upon:
 - a) Receipt of RHIB(s) with full fuel tanks.
 - b) Underway and pier side operation required in Part A.1 and B.1
 - c) Returning RHIB(s) with a full tanks.
3. If the RHIB(s) are received with less than a full tank, the contractor shall note the difference in the Daily SITREP. Government will bear the cost to replace the fuel; however, the contractor may be required to purchase fuel to be reimbursed at a later date.
4. If the RHIB(s) are returned with less than a full tank, the contractor and MMRC shall note the difference. Contractor will bear the cost to replace the fuel.
5. Fuel Testing and Quality Surveillance will be completed in accordance with MIL-STD-3004D.

8.3 Emergent Repair of RHIBs.

1. The Government will provide the contractor with a tool kit for emergent repairs on the craft during the course, and minor maintenance as required for training instruction.
 - a) If a boat issue occurs during a mission, care will be taken to bring the craft back to the MMRC while ensuring the safety of the students.
 - b) With MMRC approval, the contractor may complete emergency repairs.

8.4 Safety and survival items.

1. The Government will issue two-way radios, binoculars, and portable Global Positioning System (GPS) for use during training. Items shall be returned to the MMRC, along with the RHIB, in the same condition they were received.

2. Personal Protective Equipment (PPE). The Government will issue PPE for use during the training. PPE items issued shall be returned to the MMRC on the last days of training. Contractor provided PPE can be authorized if it meets or exceeds the USCG requirements.
3. Students will be instructed to bring personal PPE such as: Cold weather Gear/wet gear, sunglasses, sunblock, lip protection, and food.

PART A - (SUW13) 11M RHIB Operations & Maintenance Course

A.1 Requirements

The contractor shall develop curriculum materials in accordance with current applicable reference documentation in section 2.0.

Course content shall be designed to cover a minimum of 120 instructional hours, with at least 70 hours of Laboratory or Underway practical application time.

The training content must cover the following knowledge and skills:

1. Introduction & Orientation
 - a. Introduction
 - b. Orientation
 - c. Course Overview
 - d. Mission Statement
 - e. Course Master Schedule (CMS) Review
 - f. Topic Overview
 - g. Training Time Out (TTO)
 - h. Emergency Action Plan (EAP)
 - i. Crew Assignments
 - j. Class Leader Roles and Responsibilities
2. Operational Risk Management (ORM)
 - a. ORM Terms
 - b. Common Mishaps
 - c. Three Levels of ORM
 - d. Principles of ORM
 - e. Five Step Process
 - f. Time Critical ORM
 - g. Assessment and Mitigations of Hazards
 - h. ORM Sheet & Briefing
3. Mission Planning
 - a. Introduction
 - b. Military Mission Planning
 - c. Time-Sensitive Planning
 - d. Mission Analysis for Small Boat Ops

- e. Supported vs Supporting
- f. Types of Control
- g. Mission Planning Small Boat Operations
- h. Boating Safety Considerations
- i. Boat Crew PPE
- j. Building Standard Operating Procedures (SOPs)
- k. Evolution Brief
- 4. Boat Characteristics for the 11-Meter RHIB
 - a. RHIB Characteristics
 - b. Fluids and Operation Parameters
 - c. Specifications
 - d. Safety Equipment
 - e. References and Policies
- 5. Pre/Post Operational Checks
 - a. Introduction
 - b. Startup Procedures
 - c. Shut Down Procedures
 - d. RHIB Pre-Operational Checklist
 - e. RHIB Post-Operational Checklist
 - f. Pre-Underway Evolution Safety Checklist
 - g. RHIB Fueling Safety and Procedures
- 6. Engineering Systems
 - a. System Components and Component parts:
 - 1) Hydraulics
 - 2) Propulsion Jets
 - 3) Electrical (12/24VDC and 110VAC)
 - 4) Smart Ship/Vessel View
 - 5) Trim Tabs
 - 6) Batteries and Battery chargers
 - 7) Bilge Pumps
 - 8) Cooling System
 - b. Engine Starting System-Electrical System
 - c. Fuel-Steering-Drainage Systems
 - d. Marine Reduction Gear-Jet Drive
 - e. ISEA Role – Maintenance Support
 - f. Vessel View
 - g. Troubleshooting
 - h. Boat Maintenance
 - i. Fiberglass repair (Knowledge level)
- 7. Rules of the Road
 - a. Introduction
 - b. General Rules

- c. Conditions of visibility
 - d. Vessels in Sight of Each Other
 - e. Restricted Visibility
 - f. Lights, Shapes, and Sound Signals
 - g. Maneuvering and Warning Signals
 - h. Exemptions
- 8. Aids to Navigation
 - a. Introduction
 - b. Buoyage Systems
 - c. Primary Seacoast and Secondary Lights
 - d. Fixed Markers
 - e. Ranges and Directional Lights
 - f. Fog Signals
 - g. Weather
- 9. Plotting and Piloting
 - a. Introduction
 - b. Navigations Tools
 - c. Nautical Charts
 - d. The Compass Rose
 - e. U.S. Charts
 - f. Plotting
 - g. Plotting a Point
 - h. Measuring Distance and Direction
 - i. Elements of Piloting
 - j. Time, Speed, Distance Calculations
 - k. Lines Of Positions (LOPs)
 - l. Dead Reckoning
- 10. RHIB Handling and Maneuvering
 - a. Introduction
 - b. System Functions
 - c. Bumper Drill
 - d. Waves and Effects
 - e. Chase the Rabbit
 - f. Vessel Approach and Station Keeping (alongside, well deck (WMZ), crane operations (TBEC))
 - g. Underway Dead Reckoning (DR)
- 11. LCS Surface Warfare (SUW) Detachments Interoperability Skills
 - a. Introduction
 - b. Freedom Class (LCS1) WMZ
 - c. Independence Class (LCS2) TBEC
 - d. Passenger Transfers (Alongside and Well Deck Operations)
- 12. RADAR/GPS Plotter

- a. Terminology
 - b. Basic RADAR Principles
 - c. Global Positioning System (GPS)
 - d. RADAR Controls
 - e. Using RADAR to Navigate
 - f. The RADAR Familiarization (Furuno)
 - g. GPS Plotter Familiarization
 - h. Troubleshooting
 - i. Safety Concerns
13. Navigation
- a. Plotting (Tabletop exercises).
 - b. Obtaining "Lines of Position".
 - c. Magnetic and True courses and how to obtain them.
 - d. Using nautical charts while underway to continually determine position.
 - e. Dead Reckoning Navigation – practiced underway.
 - f. Various navigation tools used – perform plotting and piloting for "live" use while underway.
 - g. Plot Plan of Intended Movement (PIM) and follow while underway.
14. Knowledge Assessment Program
- a. Pre-Test.
 - b. Quizzes (when applicable).
 - c. Post Test.
15. Practical Application Program
- a. Refueling Operations (from pier side).
 - b. Under Way Drills (Bumper, Chase the rabbit, anchor, ship alongside and station keeping)
 - c. Ship's Launch Handling and Recovery System (LHRS) on LCS variants 1 and 2
 - d. Water Maneuvering Zone (WMZ), Freedom variant 1
 - e. Twin Boom Extension Crane (TBEC) operations, Independence variant 2
 - f. Night underway navigation
16. Performance of abnormal non-standard operations
- a. Towing (long/short/alongside)
 - b. Single engine maneuvering when towing another RHIB
 - c. Emergency Tiller

A.1.1 Class Load

The SUW13 class load is a maximum of 12 students, with a minimum of six (6) students required to hold the class.

A student-to-instructor ratio of 3:1 shall be maintained during all underway periods.

A.2 Training Dates

1. The training dates and locations are estimations and are dependent upon student availability at each training site. The training class will be canceled immediately if fewer than six (6) students are registered with less than 35 days before training convene, as this is the minimum number of participants needed to conduct the training safely.
2. Training dates may also change due to training and/or fleet asset availability, or other unforeseen events.
 - a) The Period of Performance (POP) change will be communicated with the contractor as soon as possible for concurrence.
 - b) If class start/stop dates cannot be changed, the class training event will be cancelled.
 - c) Any cancellation notification will be provided by the Government 30 days prior to listed class convening date.
3. The contractor shall use the tentative training dates in the table below for planning purposes:

Baseline Course				
CLIN		Start Date	End Date	Course Location
CLIN 01	Baseline	25 January 2027	12 February 2027	Naval Station Mayport FL
FY 2027 - Option Year 1				
CLIN 02	Baseline	05 April 2027	23 April 2027	NAB Coronado, San Diego CA
CLIN 03	Baseline	12 July 2027	30 July 2027	Naval Station Mayport FL
FY 2028 - Option Year 2				
CLIN 04	Baseline	24 January 2028	11 February 2028	Naval Station Mayport FL
CLIN 05	Baseline	03 April 2028	21 April 2028	NAB Coronado, San Diego CA
CLIN 06	Baseline	10 July 2028	28 July 2028	Naval Station Mayport FL
FY 2029 - Option Year 3				
CLIN 07	Baseline	22 January 2029	09 February 2029	Naval Station Mayport FL
CLIN 08	Baseline	09 April 2029	27 April 2029	NAB Coronado, San Diego CA
CLIN 09	Baseline	09 July 2029	27 July 2029	Naval Station Mayport FL
FY 2030 - Option Year 4				
CLIN 10	Baseline	14 January 2030	01 February 2030	Naval Station Mayport FL

CLIN 11	Baseline	08 April 2030	26 April 2030	NAB Coronado, San Diego CA
CLIN 12	Baseline	15 July 2030	02 August 2030	Naval Station Mayport FL

PART B - (SUW22) 11M RHIB Coxswain Proficiency and Personal Qualification Standards (PQS) (5-Day) SURGE Courses

A.2.1 Surge Offerings

On occasion, the Fleet will request an additional course (Surge) training. Surge classes will be determined by the Fleet's demand for training. Training Request Notification will be provided at least 35 days prior to starting date of the desired training. The contract office will use the Surge Contract Line Item Number (Surge CLIN) via contract modification.

B.1 Requirements

The contractor shall develop curriculum materials in accordance with current applicable reference documentation in section 2.0. A maximum of two (2) SUW22 course convenes may be requested each fiscal year.

Course content shall be designed to cover a minimum of 40 instructional hours, with at least 35 hours of Laboratory or Underway practical application time.

The training content must cover the following knowledge and skills

1. Introduction & Orientation
 - a. Introductions
 - b. Orientation
 - c. Course Overview
 - d. Mission Statement
 - e. Course Master Schedule (CMS) Review
 - f. Topic Overview
 - g. Training Time Out (TTO)
 - h. Emergency Action Plan (EAP)
 - i. Crew Assignments
 - j. Class Leader roles and responsibilities
 - k. Operational Risk Management (ORM)
2. Mission Planning
 - a. Boating Safety Considerations

- b. Boat Crew PPE
 - c. Safety Equipment
 - d. References and Policies
- 3. Pre/Post Operational Checks
 - a. Startup Procedures
 - b. Shut Down Procedures
 - c. RHIB Pre-Operational Checklist
 - d. RHIB Post-Operational Checklist
 - e. Pre-Underway Evolution Safety Checklist
 - f. RHIB Fueling Safety and Procedures
- 4. RHIB Handling and Maneuvering
 - a. System Functions
 - b. Bumper Drill
 - c. Waves and Effects
 - d. Chase the Rabbit
 - e. Vessel Approach and Station Keeping (alongside, well deck (WMZ), crane operations (TBEC))
 - f. Underway Dead Reckoning (DR)
- 5. LCS SUW Detachments Interoperability Skills
 - a. Freedom Class (LCS1) WMZ
 - b. Independence Class (LCS2) TBEC
 - c. Passenger Transfers (Alongside and Well Deck Operations)
- 6. Practical Application Program
 - a. Refueling Operations from pier side
 - b. Under Way Drills (Bumper, Chase the rabbit, anchor, ship alongside and station keeping)
 - c. Ship's Launch Handling and Recovery System (LHRS) on LCS variants 1 and 2
 - d. Water Maneuvering Zone (WMZ), Freedom variant 1
 - e. Twin Boom Extension Crane (TBEC) operations, Independence variant 2
 - f. Night underway navigation
- 7. Performance of abnormal non-standard operations
 - a. Towing (long/short/alongside)
 - b. Single engine maneuvering when towing another RHIB\
 - c. Emergency tiller

B.1.1 Class Load

Class load will have a maximum of six (6) students per RHIB, with a minimum of three (3) students required to hold the course. A student-to-instructor ratio of 3:1 shall be maintained during all underway periods.

B.2 Training Dates

Due to the Surge/Just-in-time nature of this training, there will be no pre-planned training dates identified. The period of performances and associated CLIN number's listed below are placeholders only, and will be based on fleet training demands. The SUW22 training requests will be provided to the Contractor NLT 35 days prior to expect training start for acceptance. For planning purposes, no more than two SUW22 courses would be requested per coast in each calendar year.

SURGE Course				
CLIN		Start Date	End Date	Course Location
FY 2027 - Option Year 1				
CLIN 13	FY27-01	01 Oct 2027	31 Mar 2028	Naval Station Mayport FL
CLIN 14	FY27-02	01 Apr 2027	30 Sep 2028	Naval Station Mayport FL
FY 2028 - Option Year 2				
CLIN 15	FY28-01	01 Oct 2028	31 Mar 2029	Naval Station Mayport FL
CLIN 16	FY28-02	01 Apr 2028	30 Sep 2029	Naval Station Mayport FL
FY 2029 - Option Year 3				
CLIN 17	FY29-01	01 Oct 2029	31 Mar 2030	Naval Station Mayport FL
CLIN 18	FY29-02	01 Apr 2029	30 Sep 2030	Naval Station Mayport FL
FY 2030 - Option Year 4				
CLIN 19	FY30-01	01 Oct 2030	31 Mar 2031	Naval Station Mayport FL
CLIN 20	FY30-02	01 Apr 2030	30 Sep 2031	Naval Station Mayport FL