

SUPPLY CHAIN MANAGEMENT

Section C – Statement of Work

Please refer to the following attached documents and all referenced applicable documents therein which are also attached to this Section:

1. Statement of Work titled “LCLS-II-HE EI B950 PCW System Upgrade & Room 310 CO2 Chillers Infrastructure Construction SOW”, date completed 03/16/2026, 14 pages.
2. Construction Authorization and Inspection Record titled “ES&H BIO Authorization - PRS # 26-009”, 2 pages.
3. Drawing Set titled “B950 MECH ROOM CO2 CHILLERS”, BIO stamped 02/18/2026, 17 pages.
4. Specifications titled “PROJECT MANUAL COVER - B950 MECH ROOM CO2 CHILLERS - PROJECT: LCL2024-034”, date completed 01/26/2026, BIO stamped 02/18/2026, 244 pages.
5. Drawing Set titled “B950/NEH LCLS-II-HE: EI MECHANICAL SYM B0950-M00-0320 REV 7”, BIO stamped 03/09/2026, 13 pages.
6. Drawing Set titled “LCLS-II-HE: EXPERIMENTAL INFRASTRUCTURE”, 9 pages.
7. Specifications titled “LCLS-II-HE-EI HE Experimental Infrastructure - Response to Bio Specifications”, date completed 03/27/2025, BIO stamped 04/03/2025, 817 pages.
8. Construction Authorization and Inspection Record titled “ES&H BIO Authorization - PRS # 26-058”, 2 pages.