

SUPPLY CHAIN MANAGEMENT

Section F – Deliveries or Performance

Period of Performance

ITEM NO.	SUPPLIES/SERVICES	FROM	TO
1	Base Scope Remove and replace the HVAC systems serving the SSRL B116 and B132 BPM Rooms	Notice of Award	Phase 1: Work to be performed between July 21, 2026 and August 31, 2026 (NLT). Phase 2: The remaining SSRL Summer 2027 scope is scheduled to occur between June 2027 and September 2027, with completion no later than (NLT) September 2027.