

WebAIM Short Form TASK GROUP INSTRUCTION

21-JAN-2026 1552

20.15.6.0.9333 (July 2025)

ICN: 38K6186301 KeyOp: A01

TGI NO:	COMPONENT NAME: TEMPORARY SERVICE	TYPE: SV	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM: 86491	PLANT ID:	CASREP CAT:
CU PHASE TITLE: F/O - PROVIDE KTR SERVICE WORK FOR TmpORARY UTILITY SERVICE					
PREPARING ACTIVITY:		STATUS: APP		WORKING STATUS:	
PREPARED BY: HAYASHI, MOTONORI		CODE: 231B	PHONE: 3152436145	DATE: 07-NOV-2025	
APPROVED BY: TAKAGI, RYOUTA		CODE: 231B	PHONE: 3152434502	DATE: 07-NOV-2025	
CONCURRED BY:		CODE:	PHONE:	DATE:	
REASON FOR WORK/NEED FOR CHANGE: EXSYL068					
JCN: EXSY-L068					
SPECIAL REQUIREMENTS: TGI Short Form					
CU PHASE DESCRIPTION: 1 SCOPE/PURPOSE: 1.1 Title: KTR Service Work for Temporary Utility Service; provide 1.2 Location of Work: 1.2.1 04 Level Weather, Frames between 145 and 150, Port and Starboard (Stbd) 1.2.2 02 Level Weather, Frames between 120 and 395, Port and Stbd 1.2.3 01 Level Weather, Frames between 15 and 350, Port and Stbd 1.2.4 Main Deck Weather, Frames between 425 and 435, Port and Stbd 1.3 Identification: 1.3.1 Quantity (One Lot), Temporary Service Way for Utility Service					
ZONE MANAGER: SAITO, KAZUNOBU		ZONE:	COMPARTMENT: VARIOUS	LEVEL:	FRAME:
SIDE: U					
JOB SUMMARY ID: 863A5101	TOT MAN HR.:	TOT DUR:	TOT JML COST:	PLANNING ACCEPTANCE:	

WORK CERTIFICATION SIGNATURES:	DLs												
COMPLETION OF WORK REVIEW:				BADGE NO:	SHOP/CODE:	PHONE:	DATE:						
RECORDS REVIEW:				BADGE NO:	SHOP/CODE:	PHONE:	DATE:						



WebAIM Short Form TASK GROUP INSTRUCTION

21-JAN-2026 1552

20.15.6.0.9333 (July 2025)

(Continued)

ICN: 38K6186301

KeyOp: A01

TGI NO:	COMPONENT NAME: TEMPORARY SERVICE	TYPE: SV	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM: 86491	PLANT ID:	CASREP CAT:
CU PHASE TITLE: F/O - PROVIDE KTR SERVICE WORK FOR TmpORARY UTILITY SERVICE					

CU PHASE DESCRIPTION (Cont.)

Remarks: See Sketch Enclosure-01 for location details.

1.3.2 Quantity (One Lot), Temporary Enclosure with Openable Top for Utility Service

Remarks: See Sketch Enclosure-01 for location details.

1.3.3 Quantity (One Lot), Temporary Enclosure for Utility Service

Remarks: See Sketch Enclosure-01 for location details.

1.4 Security Classification: None.

1.5 Initial Condition: None.

1.6 Contractor Work start date: 7/18/2026

1.7 Contractor Work completion date: 9/20/2026

2 PROCEDURE:

2.1 Install each temporary service way listed in 1.3.1 in accordance with Ref. No. 3, using Enclosure-01 for guidance.

2.2 Fabricate and install each temporary enclosure listed in 1.3.2 and 1.3.3 in accordance with Ref. No. 3, using Enclosure-01 for guidance.

2.3 Maintain each temporary service way and temporary enclosure listed in 1.3.1 through 1.3.3 for a total 2 times when requested by Project Team in accordance with Ref. No. 3.

2.4 Remove each temporary service way and temporary enclosure listed in 1.3.1 through 1.3.3 in accordance with Ref. No. 3 when requested by Project Team.

2.5 Accomplish the requirements of 009-032 of Ref. No. One for each new and disturbed surface.

2.6 Notes:

2.6.1 Planner: Code 231B M. Hayashi, 243-6145

2.6.2 Work Integration Manager (WIM): Code 333 T. Yaginuma, 080-5419-0598

2.6.3 Exact installation, modification, and removal of area, detail, and date of temporary service way and temporary enclosure will be directed by the Project Team.

2.6.4 JCN EXSY-L068 is related to this TGI.

2.7 Government Furnished Material (GFM): None.

2.8 SRF-JRMC will provide the following service work: (TGI No. 38K6186301S02)

WebAIM Short Form TASK GROUP INSTRUCTION

21-JAN-2026 1552

20.15.6.0.9333 (July 2025) (Continued) ICN: 38K6186301 KeyOp: A01

TGI NO:	COMPONENT NAME: TEMPORARY SERVICE	TYPE: SV	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM: 86491	PLANT ID:	CASREP CAT:
CU PHASE TITLE: F/O - PROVIDE KTR SERVICE WORK FOR TMPORARY UTILITY SERVICE					

CU PHASE DESCRIPTION (Cont.) 2.8.1 [C740] Crane and crane rigger service. 2.8.2 [X99E] Utility service, electrical. 2.8.3 [X99M] Utility service, including low pressure air supply, water supply, and steam supply. 2.8.4 [C106.1] Safety inspection for SRF-JRMC employees. 2.8.5 [C133] QA inspection for (G) symbol(s).					
---	--	--	--	--	--

Ref. No.	Document/Drawing Number	DOCUMENT/DRAWING TITLE	REV	CHG NO.	CPY REQ	PARAGRAPH	SECT	PG	CHPT
-------------	----------------------------	------------------------	-----	------------	------------	-----------	------	----	------

WebAIM Short Form TASK GROUP INSTRUCTION

21-JAN-2026 1552

20.15.6.0.9333 (July 2025)

(Continued)

ICN: 38K6186301

KeyOp: A01

TGI NO:	COMPONENT NAME: TEMPORARY SERVICE	TYPE: SV	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM: 86491	PLANT ID:	CASREP CAT:
CU PHASE TITLE: F/O - PROVIDE KTR SERVICE WORK FOR TMPORARY UTILITY SERVICE					

Ref. No.	Document/Drawing Number	DOCUMENT/DRAWING TITLE	REV	CHG NO.	CPY REQ	PARAGRAPH	SECT	PG	CHPT
1	NSI FY-26	NAVSEA Standard Items	-	1	N				
2	LI FY-26	Local Standard Items	-	ORG	N				
3	TM 29 CFR PART 1915.71	Scaffolding or Staging	-		N				

TASK NAME / TASK DESCRIPTION	SHOP/ TSD	TS	SF WC	CREW #	MHRS	RWRK


MATERIAL REFERENCES			
REF NO.	DOCUMENT/DRAWING NUMBER	DOCUMENT/DRAWING TITLE	REV



ICN: 38K6186301	KEY OP: A01
-----------------	-------------

MATERIAL LIST											
ITEM NO.	PC NO.	REF NO.	M / C	DESCRIPTION	STOCK NUMBER	GENERIC MATL TYPE	LVL	HAZ	DOC NO.	QTY REQD/ UNIT	QTY USED/ UNIT

ATTACHMENT LIST


TITLE	FILE NAME	SAVED DATE
ENCLOSURE-01	38K6186301A01-Sketch.pdf	06-NOV-2025 0000

 TEMPORARY ENCLOSURE



PLAN VIEW
04 LEVEL

- TEMPORARY SERVICE WAY
- TEMPORARY ENCLOSURE WITH OPENABLE TOP
- TEMPORARY ENCLOSURE





PLAN VIEW
02 LEVEL

TEMPORARY SERVICE WAY

TEMPORARY ENCLOSURE WITH OPENABLE TOP


TEMPORARY ENCLOSURE



PLAN VIEW
01 LEVEL

 TEMPORARY SERVICE WAY

 TEMPORARY ENCLOSURE WITH OPENABLE TOP



PLAN VIEW
MAIN DECK