

CONTINUATION SHEET (Amendment 0008)

DRAWINGS:

DELETE and **REPLACE** the following drawings as of March, 10, 2026. These drawings accompany this Amendment:

G-004A – ABBREVIATIONS, LEGEND, AND GENERAL PROJECT NOTES – VOLUME 1
HM604 – HAZARDOUS MATERIALS SCHEDULES 2
CS101 – SITE AND UTILITIES PLAN
SD101 – FOUNDATION REMOVALS PART PLAN – EAST
SD102 – FOUNDATION REMOVALS PART PLAN - WEST
SB102 – FOUNDATION PART PLAN - WEST
SF105 – SECOND FLOOR CEILING FRAMING PLAN
SF502 – STRUCTURAL DETAILS 2
SF506 – STRUCTURAL DETAILS 6
AE102 – FIRST FLOOR PART PLAN – WEST
AE104 – FIRST FLOOR MEZZANINE PART PLAN – WEST
AE105 – SECOND FLOOR PLAN
AE131 – TYPICAL SIGNAGE DETAILS
AE202 – EXTERIOR ELEVATIONS 1
AE704 – SECOND FLOOR REFLECTED CEILING PLAN
AE804 – SECOND FLOOR FF&E PLAN (OPTION 1)
G-004B – ABBREVIATIONS, LEGEND, AND GENERAL PROJECT NOTES – VOLUME 2
Q-601 – EQUIPMENT SCHEDULE (OPTION 2)
P-401 – ENLARGED PLUMBING PART PLANS 1
P-601 – PLUMBING SCHEDULES AND DETAIL
MD103 – FIRST FLOOR MECHANICAL DUCTWORK REMOVALS PLAN - WEST
MD106 – FIRST FLOOR MEZZANINE MECHANICAL REMOVALS PLAN - WEST
MD108 – SECOND FLOOR MEZZANINE MECHANICAL REMOVALS PLAN
MD109 – ATTIC MECHANICAL REMOVALS PLAN
MP107 – ATTIC MECHANICAL PIPING PLAN
M-701 – MECHANICAL CONTROL DIAGRAMS 1

The following DRAWINGS have been REVISED but NOT REISSUED:

Drawing	Detail	Summary of Revision	PPI Ref
SB401	A1, A2, B2, C3	DELETE the word “GALV” from details A1, A2, B2, and C3	117
SF102	Keynotes	REVISE Keynote 3 reference from G-003 to G-004A	110
AE131	Sign Type K	Revise quantity to “15”	102
AE622	Entire Sheet	Revise “OPTION 6” references to “OPTION 5”	193
MP101	Plan/Keynotes	REVISE Keynote 1 to read: “LOCATE THERMOSTATE 48” ABOVE FINISHED FLOOR”. ADD Keynote 1 reference tags by each of the three thermostats shown on the MP101 plan.	105
MP102	Keynotes	REVISE Keynote 7 to read: “NOT USED”.	106

Drawing	Detail	Summary of Revision	PPI Ref
FA001	General Fire Alarm and Voice Notification Notes	REVISE Note 9 on FA001 to read: "Provide NFPA 241 plan for fire alarm and fire protection measures during construction prior to the removal of existing systems"	121
FX001	Fire Sprinkler Notes	REVISE Fire Sprinkler Note 2 on FX001 to read: "Remove existing piping and equipment not shown on drawings unless noted otherwise." REVISE Fire Sprinkler Note 5 on FX001 to read: "Verify piping and sprinkler locations in the field prior to removal and installation. Tie-in point locations are approximate. Contractor must determine exact locations in the field based on existing conditions. The Contractor must size all piping according to the available water supply. The Contractor must verify elevations and locations of new sprinkler piping and equipment prior to installation."	100

The following DRAWINGS have been ADDED:
None

The following DRAWINGS have been DELETED:
None

SPECIFICATIONS:

DOCUMENT 00 01 15 LIST OF DRAWINGS

1.2 CONTRACT DRAWINGS

DELETE and **REPLACE** the following drawings as of March, 10, 2026. These drawings accompany this Amendment.

<u>VOL</u>	<u>SHEET NO.</u>	<u>DRAWING NO.</u>	<u>REV NO.</u>	<u>NAVFAC DWG NO.</u>	<u>DRAWING TITLE</u>	<u>PPI Ref</u>
1	4	G-004A	1	-	ABBREVIATIONS, LEGEND, AND GENERAL PROJECT NOTES – VOLUME 1	132
1	27	HM604	1	-	HAZARDOUS MATERIALS SCHEDULES 2	129, 206, 207, 208, 210
1	31	CS101	1	-	SITE AND UTILITIES PLAN	129
1	46	SD101	1	-	FOUNDATION REMOVALS PART PLAN - EAST	129

<u>VOL</u>	<u>SHEET NO.</u>	<u>DRAWING NO.</u>	<u>REV NO.</u>	<u>NAVFAC DWG NO.</u>	<u>DRAWING TITLE</u>	<u>PPI Ref</u>
1	47	SD102	1	-	FOUNDATION REMOVALS PART PLAN - WEST	129
1	56	SB102	2	-	FOUNDATION PART PLAN - WEST	-
1	65	SF105	1	-	SECOND FLOOR CEILING FRAMING PLAN	107
1	68	SF502	1	-	STRUCTURAL DETAILS 2	129, 199
1	72	SF506	1	-	STRUCTURAL DETAILS 6	107
1	93	AE102	1	-	FIRST FLOOR PART PLAN - WEST	101
1	95	AE104	1	-	FIRST FLOOR MEZZANINE PART PLAN - WEST	161
1	96	AE105	1	-	SECOND FLOOR PLAN	129
1	102	AE131	1	-	TYPICAL SIGNAGE DETAILS	102
1	105	AE202	1	-	EXTERIOR ELEVATIONS 1	112
1	142	AE704	1	-	SECOND FLOOR REFLECTED CEILING PLAN	129, 194
1	148	AE804	1	-	SECOND FLOOR FF&E PLAN (OPTION 1)	102
2	152	G-004B	1	-	ABBREVIATIONS, LEGEND, AND GENERAL PROJECT NOTES – VOLUME 2	132
2	161	Q-601	1	-	EQUIPMENT SCHEDULE (OPTION 2)	131
2	178	P-401	1	-	ENLARGED PLUMBING PART PLANS 1	173
2	182	P-601	1	-	PLUMBING SCHEDULES AND DETAIL	173
2	187	MD103	1	-	FIRST FLOOR MECHANICAL DUCTWORK REMOVALS PLAN - WEST	104
2	190	MD106	1	-	FIRST FLOOR MEZZANINE MECHANICAL REMOVALS PLAN - WEST	104
2	192	MD108	1	-	SECOND FLOOR MEZZANINE MECHANICAL REMOVALS PLAN	104
2	193	MD109	1	-	ATTIC MECHANICAL REMOVALS PLAN	104

<u>VOL</u>	<u>SHEET NO.</u>	<u>DRAWING NO.</u>	<u>REV NO.</u>	<u>NAVFAC DWG NO.</u>	<u>DRAWING TITLE</u>	<u>PPI Ref</u>
2	210	MP107	1	-	ATTIC MECHANICAL PIPING PLAN	107
2	220	M-701	1	-	MECHANICAL CONTROL DIAGRAMS 1	179

SPECIFICATION SECTION REVISIONS:

Spec No.	Part / Subpart / Paragraph	Summary of Revision	PPI Ref
PROJECT TABLE OF CONTENTS	23 23 00 Refrigerant Piping	Delete “(UNDER DEVELOPMENT)” from title.	143
PROJECT TABLE OF CONTENTS	23 81 29 Variable Refrigerant Flow HVAC Systems	Delete specification section from Project Table of Contents.	143
00 01 15 List of Drawings	1.3 BORING LOGS and 1.4 SUBSURFACE DATA	Delete paragraphs 1.3 and 1.4	116
01 11 00.00 22 Summary of Work	Entire Section	Delete and Replace Entire Section with revised section.	378
01 30 00.00 22	1.6 SUPERVISION	Delete “May be combined with the QC Manager” from “Responsibility/Restrictions” column for the Environmental Manager	200
01 45 00.00 22 Quality Control (PWD-ME)	Attachment: SCHEDULE OF FIRE PROTECTION SYSTEM INSPECTIONS BY FPQC SPECIALIST	Delete and Replace Attachment in its entirety with revised Attachment.	109, 114
02 82 00.00 22 Asbestos Remediation	Entire Section	Delete and Replace Entire Section with revised section.	220
02 83 00.00 22 Management of Lead, Cadmium, and Chromium (VI)	Entire Section	Delete and Replace Entire Section with revised section.	224
02 84 16.00 22 Handling of Lighting Ballasts and Lamps Containing PCBs and Mercury	Entire Section	Delete and Replace Entire Section with revised section.	-

Spec No.	Part / Subpart / Paragraph	Summary of Revision	PPI Ref
10 44 16 Fire Extinguishers	2.2.1 Cabinets	Delete Requirements for Cabinets.	103
23 05 48.00 40 Vibration and Seismic controls for HVAC	1.2 ADMINISTRATIVE REQUIREMENTS	Delete "Within ten working days of Contract Award," and capitalize "submit" to read as follows: "Submit equipment and performance data for vibration isolation systems..."	204

PROJECT DOCUMENTS:

DELETE and **REPLACE** the following PROJECT DOCUMENTS as of March, 10, 2026. These documents accompany this Amendment.

FURNITURE, FIXTURES & EQUIPMENT (FF&E) package.

--End of Amendment --