

PERFORMANCE WORK STATEMENT

6 February 2026

CAD/GIS/GPS Support for the Fort Carson Directorate of Public Works PART 1 GENERAL INFORMATION

1 General: This is a non-personnel services contract to provide Computer Aided Design (CAD), Geographic Information System (GIS) and Global Positioning System (GPS) and support of associated data for Fort Carson, Colorado, Directorate of Public Works (DPW). The Government shall not exercise any supervision or control over the contract service providers performing the services herein. Such contract service providers shall be accountable solely to the Contractor who, in turn is responsible to the Government.

1.1 Description of Services / Introduction: The Contractor and any sub-Contractors (herein after referred to as Contractor) shall provide all personnel, equipment, supplies, facilities, transportation, tools, materials, supervision, other items and non-personal services necessary to perform CAD/GIS/GPS/Data Support as defined in this Performance Work Statement (PWS) except for those items specified as Government furnished property, materials, supplies and services. The Contractor shall perform to the standards in this contract.

1.2 Background: The DPW is responsible for the majority of Fort Carson's infrastructure, facilities, and environment. Additionally, DPW is responsible for an off-base location known as Pinon Canyon Maneuver Site (PCMS) that is located east of Trinidad, Colorado. This site is approximately 150 road miles south of Fort Carson. This contract involves 137,000 acres at Fort Carson, an additional 235,000 acres at PCMS and any other properties that fall under Fort Carson's jurisdiction now or in the future (herein after referred to as Fort Carson). The majority of the assets are located in the cantonment area of Fort Carson. The cantonment area is approximately 40,000 acres in size. The cantonment area includes approximately 900 buildings totaling 7.8 million square feet.

1.3 Objectives: The Contractor shall:

- Provide CAD support
- Provide GIS support
- Provide GPS support
- Support data associated with the above
- Emergency Operations Center (EOC) support involving the above support areas
- Support DPW staff and DPW customers with research support and document production
- Provide oversight of GIS related equipment, consumables, and supplies.

1.4 Scope: Services include the following areas and technologies:

1.5 GIS Services: The DPW GIS is in full operation, however, the GIS configurations, the data structures, the data requirements change and in some cases, software changes. These all vary based on Government requirements. Due to these factors, the required services include GIS management, implementation, analysis, coordination, data delivery, data migrations, data acquisition, data entry, automation, technical support and training.

1.6 CAD Services: These services include all activities required to operate an existing CAD installation. This includes CAD configuration, creation of CAD symbols, managing CAD standards, CAD drafting, CAD data acquisition, CAD data migrations, CAD data organization, data delivery, technical support and training. The CAD installation includes several CAD software and software extensions.

1.7 GPS Services: These services include GPS data acquisition, GPS mission planning, GPS data organization, data processing to GIS or CAD formats, data migrations, data projection transformations, user level equipment servicing technical support and training. This will also include using computer-based software to perform data operations. In some cases, surveying using optical devices, laser scanning devices, or ground penetrating radar is required. DPW may

acquire additional related to the GIS technology in the future. Any additional equipment becomes a part of this contract.

1.8 Emergency Operations Center Support: This requirement involves providing GIS, CAD and GPS services as shown above and discussed in detail in section 5.2.

1.9 Geodatabase Management Services: The main type of geodatabase currently used by the DPW is a Spatial Database Engine (SDE). The GIS department hosts the data using an ESRI online portal. Army higher headquarters provides the portal environment, so portal related systems administration is not required. All data hosted in the ESRI portal is backed up locally in the form of a File Geodatabase (FGDB). These FGDB are used to ensure continuity of operations in case of portal or network service disruptions. These FGDBs are also used for emergency operations center support or other situations where portability is required. Fort Carson DPW will retain the capability of providing local GIS services

1.10 Customer Support: DPW provides comprehensive infrastructure, facility and environmental related services to a wide variety of customers. These customers range from contractors, Fort Carson occupants and higher command level staff. The Contractor shall provide these customers with research, creation, reproduction, copying or digitally transmitting information required to support the customer's requirements. This can range from locating a floorplan to creating custom GIS maps. The amount of customers and complication of work requests vary over time.

1.11 GIS Equipment Oversight: The Contractor shall perform user-level services on GIS related equipment. GIS equipment includes Global Positioning System equipment, plotters, and office equipment. Other GIS related equipment are Ground Penetrating Radar, Laser scanners and land survey equipment. Other equipment may be added in the future and shall become a part of this contract. Additionally the Contractor shall monitor consumable items and associated presentation supplies are on hand. The COR or other Government POC will order required materials and arrange for equipment repairs. The contractor will notify the COR of any equipment damage upon discovery.

1.12 The Contractor shall accomplish the following tasks: (Note that the following are estimates which can vary with mission requirements)

- Digitized, compiled or updated floorplans / drawings: 5 per month
- Migrate data to useable or desired formats: 2 per month
- Add or update data in GIS databases: 800 per month
- GPS survey of on-going or completed construction projects: 10 days
- Complete tasks: 185 per month

1.13 A task is defined as a set of activities that have a clearly defined objective. Some examples of tasks follow:

- GPS a utility locator's marking and process the data for use in CAD or GIS.
- Create a custom GIS map.
- Research as-built drawings, assemble a set of the research results and provide to a customer.
- Field verify a facility floorplan.
- Migrate all GIS data structures to a new Army mandated format.

The Government recognizes that the tasks such as the GIS migration shown as an example may last several months. These long-term tasks will negatively affect the Contractor's task completion requirement. In these cases the Contractor shall explain the impacted output in the following report requirement.

1.14. Monthly Report: The contractor shall prepare a monthly report on the prior month's accomplishments. This report shall be delivered within 5 business days of the start of the following month. The report shall show the above listed requirements and the quantities accomplished. The report can also contain notes, concerns or any impact on productivity.

1.15 Quality Control: The Contractor shall develop and maintain an effective quality control program to ensure services are performed in accordance with this PWS. The Contractor shall develop and implement procedures to

identify, prevent, and ensure non-recurrence of defective services. The Contractor's Quality Control Program (QCP) is the means that assures that the completed work complies with the requirement of the contract. One copy of a comprehensive written QCP shall be delivered to the COR within 30 days after contract start. One copy shall be submitted to the COR within five working days when changes are made thereafter.

1.16 Quality Assurance: The Government shall evaluate the Contractor's performance under this contract in accordance with the Quality Assurance Surveillance Plan. This plan is primarily focused on what the Government must do to ensure that the Contractor has performed in accordance with the performance standards. It defines how the performance standards will be applied, the frequency of surveillance, and the minimum acceptable defect rate(s).

1.17 Hours of Operation: The Contractor is responsible for providing services between the hours of 7:30 – 16:00, Monday thru Friday except Federal holidays or when the Government installation or facility is closed due to local or national emergencies, administrative closings, or similar Government directed installation or facility closings. The Contractor shall observe all federal holidays as they are listed on the Office of Personal Management (OPM) website. The Contractor must at all times maintain an adequate workforce for the uninterrupted performance of all tasks defined within this PWS when the Government facility is not closed for the above reasons. A minimum of two staff members shall be available in the GIS office during hours of operation when the facility is open. When hiring personnel, the Contractor shall keep in mind that the stability and continuity of the workforce are essential. See section 5.2, Emergency Operations Center Support for more information.

1.18 Place of Performance: The work to be performed under this contract will be predominantly performed on Fort Carson or other Fort Carson sites. The location of the work will be dictated by mission requirements or by project requirements. The Government reserves the right to modify the location of services within Fort Carson at no additional cost to the Government.

1.19 Security Clearance Requirements: There are no security clearance requirements for Contractor staff. Contractor staff must comply with any escort requirements if they are required to access secured areas.

1.20 Antiterrorism (AT) Level I Training: All Contractor employees, to include sub-Contractor employees, requiring access Army installations, facilities and controlled access areas shall complete AT Level I awareness training within thirty (30) calendar days after contract start date or effective date of incorporation of this requirement into the contract, whichever is applicable. The Contractor shall submit certificates of completion for each affected Contractor employee and sub-Contractor employee, to the COR or to the contracting officer, if a COR is not assigned, within five (5) calendar days after completion of training by all employees and sub-Contractor personnel. AT level I awareness training is available at the following website: <http://jko.jten.mil>

1.21 Background Checks: Contractor and all associated sub-contractors employees shall provide all information required for background checks to meet installation access requirements to be accomplished by installation Provost Marshal Office, Director of Emergency Services or Security Office. Contractor workforce must comply with all personal identity verification requirements (FAR clause 52.204-9, Personal Identity Verification of Contractor Personnel) as directed by Headquarters Department of the Army (HQDA) and/or local policy. In addition to the changes otherwise authorized by the changes clause of this contract, should the Force Protection Condition (FPCON) at any individual facility or installation change, the Government may require changes in Contractor security matters or processes.

1.22 Common Access Card:

1.22.1 For contractors requiring Common Access Card (CAC): Before CAC issuance, the contractor employee requires, at a minimum, a favorably adjudicated National Agency Check with Inquiries (NACI) or an equivalent or higher investigation in accordance with Army Directive 2014-05. The contractor employee will be issued a CAC only if duties involve one of the following:

(1) Both physical access to a US Army facility and access, via logon, to US Army networks on-site or remotely; (2) Remote access, via logon, to a US Army network using US Army-approved remote access procedures; or (3) Physical access to multiple US Army facilities or multiple non-US Army federally controlled facilities on behalf of

the US Army on a recurring basis for a period of 6 months or more. At the discretion of the sponsoring activity, an initial CAC may be issued based on a favorable review of the FBI fingerprint check and a successfully scheduled NACI at the Office of Personnel Management.

1.22.2 For contractors requiring Common Access Card (CAC). Contractor and all associated sub-contractors employees shall comply with adjudication standards and procedures using the National Crime Information Center Interstate Identification Index (NCIC-III) and Terrorist Screening Database (TSDB) (Army Directive 2014-05/AR 190-13), applicable installation, facility and area commander installation/facility access and local security policies and procedures (provided by government representative), or, at OCONUS locations, in accordance with status of forces agreements and other theater regulations.

1.22.3 The Common Access Card (CAC) is required for accessing government computers. It is also used for personal identification. The CAC is and shall remain government property. The Contractor shall retain control over their CAC. The Contractor shall immediately contact the COR in case of loss of control of the CAC. The CAC shall be carried by all Contractor staff at all times while on government property in support of this contract. The CAC shall be returned to the COR or another Department of the Army Civilian (DAC) upon an employee leaving the contract. The Contractor shall comply with any additional, or future, Government regulations governing the CAC.

1.22.4 iWATCH: The contractor and all associated sub-contractors shall brief all employees on the local iWATCH program (training standards provided by the requiring activity ATO). This locally developed training will be used to inform employees of the types of behavior to watch for and instruct employees to report suspicious activity to the COR. This training shall be completed within 30 calendar days of contract award and within 05 calendar days of new employees commencing performance with the results reported to the COR NLT 30 calendar days after contract award.

1.22.5 Army Training Certification Tracking System (ATCTS): All contractor employees with access to a government info system must be registered in the ATCTS (Army Training Certification Tracking System) at commencement of services, and must successfully complete the US ARMY Information Assurance Awareness prior to access to the IS and then annually thereafter.

1.22.6 OPSEC: Per AR 530-1 Operations Security, the contractor employees must complete Level I OPSEC Awareness training. New employees must be trained within 30 calendar days of their reporting for duty and annually thereafter. OPSEC Awareness for Military Members, US Army Employees and Contractors is available at the following website: <http://cdsetrain.dtic.mil/opsec/index.htm>

1.22.7 Information Assurance (IA)/information technology (IT): All contractor employees and associated sub-contractor employees must complete the US Army Cyber awareness training before issuance of network access and annually thereafter. All contractor employees working IA/IT functions must comply with US Army and Army training requirements in DoD 8570.01, DoD 8570.01-M and AR 25-2 within six months of appointment to IA/IT functions. US Army Cyber Awareness Challenge Training is available at the following website: <https://ia.signal.army.mil/DoDIAA/>

1.22.8 Other training: Periodically, special training may be required. These requirements are typically of short duration and are provided by the Government via portals, in-person or other distribution methods. The Contractor shall comply with these additional training requirements.

1.22.9 Systems Changes: The Department of Defense periodically upgrades or changes training requirements and training or reporting portals. The contractor shall comply with current or future requirements.

1.23 Installation operational status: Fort Carson operates under a variety of levels of operational statuses that vary in accordance with the levels of actual or anticipated threats. These operational statuses may include Force Protection, Health Protection and similar. The contractor shall adhere to any directives or requirements of these statuses.

1.24 Public health: The contractor agrees to comply with federal, state and local public health regulations and also shall comply with US Army and Army public health regulations and guidance.'

1.25 Computers: The use of US Army computers is for official use only. Computer use is subject to monitoring at any time. The Contractor shall not introduce non-government owned computer hardware, software or data without Information Management Officer (IMO) and COR approval. External data storage devices such as digital cameras, USB storage drives (Including "thumb drives"), and similar items shall not be connected to any government computer with-out prior authorization of the IMO and COR. Global Positioning Systems (GPS) related equipment, digital cameras etc. may be connected to a computer that is not connected to a government network. Data can be transferred to network connected computers using optical disks (CD-ROM) or network based file transfer strategies. The contractor shall comply with any cyber-security directives in place.

1.26 Government Data: All data generated, collected or stored on a government computer is, and remains, government property subject to all Information Security requirements. No data will be stored on or introduced to nor will work be performed on non-government owned computers or devices without prior approval from the COR. All data shall be protected and limited to Controlled Unclassified Information (CUI). All Contractor generated media will be marked CUI. Downloading, transmitting or printing of government information shall be limited to the performance of the requirements of this PWS. Any loss of data or attempted, unauthorized access to data, either electronically or physically, shall immediately be reported to the COR. All data will be compartmentalized where complete data sets are not transferred unless required. For example: No complete representation of any utility system shall be distributed. Contractor will contact the COR for any questions regarding compartmentalization requirements or if complete data sets are required to be distributed. Passwords shall be safeguarded and disclosed only on a "need to know" basis.

1.27 Physical Security: The Contractor shall be responsible for safeguarding all Government equipment, information and property provided for Contractor use. At the close of each work period, Government facilities, equipment, and materials shall be secured.

1.28 Key Control: The Contractor shall establish and implement methods of making sure all keys/key cards issued to the Contractor by the Government are not lost or misplaced and are not used by un-authorized persons. NOTE: All references to keys include key cards. No keys issued to the Contractor by the Government shall be duplicated. The Contractor shall develop procedures covering key control that shall be included in the Property Management System (PMS). Such procedures shall include turn-in of any issued keys by personnel who no longer require access to locked areas. The Contractor shall immediately report any occurrences of lost or duplicate keys/key cards to the COR.

1.29 Key / Lock Replacement: In the event keys, other than master keys, are lost or duplicated, the Contractor shall, upon notification of the Contracting Officer, re-key or replace the affected lock or locks; however, the Government, at its option, may replace the affected lock or locks or perform re-keying. When the replacement of locks or re-keying is performed by the Government, the total cost of re-keying or the replacement of the lock or locks shall be deducted from the monthly payment due the Contractor. In the event a master key is lost or duplicated, all locks and keys for that system shall be replaced by the Government and the total cost deducted from the monthly payment due the Contractor.

1.30 Key Use: The Contractor shall prohibit the use of Government issued keys/key cards by any persons other than the Contractor's employees. The Contractor shall prohibit the opening of locked areas by Contractor employees to permit entrance of persons other than Contractor employees or other authorized personnel engaged in the performance of assigned work in those areas. Any keys provided to the Contractor shall be returned to the COR or another Department of the Army Civilian (DAC) upon an employee leaving the contract.

1.31 Lock Combinations: The Contractor shall establish and implement methods of ensuring that all lock combinations are not revealed to unauthorized persons. The Contractor shall ensure that lock combinations are changed when personnel having access to the combinations no longer have a need to know such combinations. These procedures shall be included in the Contractor's PMS.

1.32 Special Qualifications: Performance of services under this contract shall confirm to the quality and standards

of this trade. The positions listed under this contract must have the minimum qualifications of the requirements below or provide demonstrated capability to complete the tasks. For all positions, experience in organizations where long-term CAD / GIS installations are managed is highly desirable.

1.32.1 GIS Manager: (This is a key position) A 4 year degree in GIS, Computer Science, or related is preferred. 5 years' experience operating GIS systems, with 2 years managing GIS operations in an Army or other military service-related production environment or 7 years' experience with no degree or military service-related experience. The GIS Manager also serves as the local site manager and oversees the balance of the GIS staff. This position is the primary liaison to off-site company managers or other support staff.

1.32.2 GIS Coordinator: A 4 year degree in GIS, Computer Science, or related is preferred. 5 years' experience operating GIS systems, with 2 years managing GIS data to include customization or 7 years' experience with no degree. Experience should include database development.

1.32.3 GIS Analyst: A 4 year degree in GIS, Computer Science, or related is preferred. 5 years' experience operating GIS systems to include customization or 7 years' experience with no degree.

1.32.4 GIS Technician: A 2 year degree or certification in GIS, Computer Science or related is preferred. 2 years' experience in populating and utilization of GIS databases in a production environment or 5 years' experience with no degree.

1.32.5 CAD Manager: A 4 year degree in construction oriented industry, Computer Science or related is preferred. 5 years' experience operating CAD systems, with 2 years managing CAD operations, to include CAD customization or 7 years' experience with no degree.

1.32.6 CAD Technician: A 2 year degree in Architectural or Civil Engineering related fields is preferred. 3 years' experience in CAD operation in a construction related industry in a production environment or 5 years' experience with no degree.

1.32.7 Data Specialist: A 4 year degree in Computer Science or related fields is preferred. 7 years' experience in data processing support and transformation or 10 years' experience with no degree. Experience should include geospatial data processing, Microsoft data flows, power apps, power automate, power shell, AI prompting.

1.32.8 Survey Technician: A 2 year degree in cartography, GPS or related is preferred. 5 years' experience in GPS field work and data processing or 7 years' experience with no degree.

1.33 Staff Contact List: The Contractor shall provide the COR with list of staff at contract start and within 1 business day upon any changes. This list shall include full name, position, office phone number, government email address, and contract cell phone number if applicable. This list indicate which staff is designated as a point of contact the COR can notify of EOC activation. The list shall also indicate which staff members are prepared to respond to the Emergency Operations Center (EOC). See section 5.2 Emergency Operations Center for more information. This shall indicate a Site Manager Alternate that performs local site manager duties in cases where the site manager is absent. This list shall be provided to the COR at contract start and within one business day of any changes.

1.34 Contract Managers List: The Contractor shall provide a list of names and contact information of the Contractor's employees that function as General Manager, and/or Project Manager, and any alternates, in support of the contract. The Contractor staff shall be authorized to represent the Contractor regarding local site staff and contractual related business. This list shall be provided to the COR at contract start and within one business day of any changes.

1.35 Post Award Conference/Periodic Progress Meetings: The Contractor shall attend any post award conference convened by the contracting activity or contract administration office in accordance with Federal Acquisition Regulation Subpart 42.5. The contracting officer, Contracting Officers Representative (COR), and other Government personnel, as appropriate, may meet periodically with the Contractor to review the Contractor's performance. At these meetings the contracting officer will apprise the Contractor of how the Government views the

Contractor's performance and the Contractor will apprise the Government of problems, if any, being experienced. Appropriate action shall be taken to resolve outstanding issues. These meetings shall be at no additional cost to the Government. Meeting minutes will be taken by the contractor, provided to the COR and KO within 5 business days and distributed to the attendees via the COR.

1.36 Identification of Contractor Employees: All contract personnel attending meetings, answering Government telephones, and working in other situations where their Contractor status is not obvious to third parties are required to identify themselves as such to avoid creating an impression in the minds of members of the public that they are Government officials. They must also ensure that all documents or reports produced by Contractors are suitably marked as Contractor products or that Contractor participation is appropriately disclosed.

1.37 Contractor Travel: The Contractor will be required to travel to sites as required to support this contract. The majority of this travel will occur on Fort Carson. Any travel that occurs off of Fort Carson, including travel to PCMS will be coordinated with the COR. All travel related to this contract will occur in government vehicles. Travel to certain locations may require additional procedures in order to travel to those locations. One example of this would be travel to Army training areas. The Contractor shall comply with any specialize travel requirements.

1.38 Organizational Conflict of Interest: Contractor and sub-Contractor personnel performing work under this contract may receive, have access to or participate in the development of proprietary or source selection information (e.g., cost or pricing information, budget information or analyses, specifications or work statements, etc.) or perform evaluation services which may create a current or subsequent Organizational Conflict of Interests (OCI) as defined in FAR Subpart 9.5. The Contractor shall notify the Contracting Officer immediately whenever it becomes aware that such access or participation may result in any actual or potential OCI and shall promptly submit a plan to the Contracting Officer to avoid or mitigate any such OCI. The Contractor's mitigation plan will be determined to be acceptable solely at the discretion of the Contracting Officer and in the event the Contracting Officer unilaterally determines that any such OCI cannot be satisfactorily avoided or mitigated, the Contracting Officer may affect other remedies as he or she deems necessary, including prohibiting the Contractor from participation in subsequent contracted requirements which may be affected by the OCI.

1.39 Phase In /Phase Out Period: A Phase-in / Phase-out period may be required if a new Contractor is awarded the contract. If this period is required, the incumbent Contractor shall engage with the incoming Contractor to transfer operational knowledge and procedures. This is to ensure continuity of operations and to prevent any reduction in services.

PART 2 DEFINITIONS & ACRONYMS

2. DEFINITIONS AND ACRONYMS:

2.1 DEFINITIONS:

2.1.1 **CONTRACTOR:** A supplier or vendor awarded a contract to provide specific supplies or service to the Government. The term used in this contract refers to the prime and any sub-contractors retained by the prime contractor.

2.1.2 **CONTRACTING OFFICER:** A person with authority to enter into, administer, and or terminate contracts, and make related determinations and findings on behalf of the Government. Note: The only individual who can legally bind the Government.

2.1.3 **CONTRACTING OFFICER'S REPRESENTATIVE (COR):** An employee of the U.S. Government appointed by the contracting officer to administer the contract. Such appointment shall be in writing and shall state the scope of authority and limitations. This individual has authority to provide technical direction to the Contractor as long as that direction is within the scope of the contract, does not constitute a change, and has no funding implications. This individual does NOT have authority to change the terms and conditions of the contract.

2.1.4 **DEFECTIVE SERVICE:** A service output that does not meet the standard of performance associated with the Performance Work Statement.

2.1.5 **DELIVERABLE:** Anything that can be physically delivered, but may include non-manufactured things such as meeting minutes or reports.

2.1.6 **KEY PERSONNEL:** Contractor personnel that are evaluated in a source selection process and that may be required to be used in the performance of a contract by the Key Personnel listed in the PWS. When key personnel are used as an evaluation factor in best value procurement, an offer can be rejected if it does not have a firm commitment from the persons that are listed in the proposal.

2.1.7 **PHYSICAL SECURITY:** Actions that prevent the loss or damage of Government property

2.1.8 **PROPERTY MANAGEMENT SYSTEM:** A comprehensive plan for protecting and safeguarding government property. This plan shall reflect the following ten outcomes: acquisition, receiving, records, subcontractor control, physical inventory, reports, utilization, loss of Government Property, Maintenance, and contract close out.

2.1.9 **QUALITY ASSURANCE:** The Government procedures to verify that services being performed by the Contractor are performed according to acceptable standards.

2.1.10 **QUALITY ASSURANCE SURVEILLANCE PLAN (QASP):** An organized written document specifying the surveillance methodology to be used for surveillance of Contractor performance.

2.1.11 **QUALITY CONTROL:** All necessary measures taken by the Contractor to assure that the quality of an end product or service shall meet contract requirements.

2.1.12 **SUB-CONTRACTOR:** One that enters into a contract with a prime Contractor. The Government does not have privity of contract with the sub-Contractor.

2.1.13 **WORK DAY.** The number of hours per day the Contractor provides services in accordance with the contract.

2.1.14 **WORK WEEK.** Monday through Friday, unless specified otherwise.

2.2. ACRONYMS:

ACOR	Alternate Contracting Officer's Representative
AFARS	Army Federal Acquisition Regulation Supplement
AR	Army Regulation
CAC	Common Access Card
CAD	Computer Aided Design
CCE	Contracting Center of Excellence
CFR	Code of Federal Regulations
CONUS	Continental United States (excludes Alaska and Hawaii)
COR	Contracting Officer Representative
COTR	Contracting Officer's Technical Representative
COTS	Commercial-Off-the-Shelf
DA	Department of the Army
DAC	Department of the Army Civilian
DD250	Department of Defense Form 250 (Receiving Report)
DD254	Department of Defense Contract Security Requirement
List DFARS	Defense Federal Acquisition Regulation Supplement
DMDC	Defense Manpower Data Center
DOD	Department of Defense
DPW	Directorate of Public Works
EDMS	Electronic Document Management
System FAR	Federal Acquisition Regulation
GIS	Geographic Information System
GPS	Global Positioning System
HIPAA	Health Insurance Portability and Accountability Act of 1996
IMO	Information Management Officer
KO	Contracting Officer
OCI	Organizational Conflict of Interest
OCONUS	Outside Continental United States (includes Alaska and Hawaii)
ODC	Other Direct Costs
PCMS	Pinon Canyon Maneuver Site
PMS	Property Management System
PIPO	Phase In/Phase Out
POC	Point of Contact
PRS	Performance Requirements Summary
PWS	Performance Work Statement
QA	Quality Assurance
QAP	Quality Assurance Program
QASP	Quality Assurance Surveillance
Plan QC	Quality Control
QCP	Quality Control Program
TE	Technical Exhibit

PART 3

GOVERNMENT FURNISHED PROPERTY, EQUIPMENT, AND SERVICES

3. GOVERNMENT FURNISHED ITEMS AND SERVICES:

3.1 Services: The Government will provide Installation Geospatial Information Services Manager (IGIS) support. The IGIS manager is ultimately responsible for the installation geospatial data. This support will include software licensing support, equipment acquisition, and other IGIS related functions described in AR 115-13. The IGIS may also serve as the COR. Additionally, the Government will provide Information Management Officer (IMO) and Network Operations Center (NEC) support. This support provides IT support to include software installation, systems administration and IT hardware support.

3.2 Facilities: The Government will provide the necessary workspace for the Contractor staff to provide the support outlined in the PWS to include desks. The Contractor shall maintain a professional environment in this space. This shall require the Contractor to periodically clean the area.

3.3 Utilities: The Government will provide all utilities required to operate an office space. All utilities in the facility will be available for the Contractor's use in performance of tasks outlined in this PWS. The Contractor shall instruct employees in utilities conservation practices. The Contractor shall be responsible for operating under conditions that preclude the waste of utilities, which include turning off the water faucets or valves after using the required amount to accomplish cleaning vehicles and equipment.

3.4 Equipment: The Government will provide all of the equipment required to perform this the tasks in this PWS. The contractor shall advise the COR of any equipment requirements, deficiencies or damage. Any damage to Government equipment shall be reported to the COR within 3 days of discovery. A list of equipment is provided in Exhibit 5, Government Furnished Equipment. The most current list will be provided at contract start.

3.5 Office Equipment: This equipment includes computers, printers, plotters, copiers, digital senders and other required office equipment. The Government will also supply office supplies.

3.6 Vehicles: The Government will supply vehicles for use by the contractor. These vehicles are limited to use by the survey teams to visit sites to collect survey / GPS data, for CAD / GIS team visits to facilities to reconcile existing conditions or other tasks required in support of the contract. Other vehicles are available for use by the contractor. The Contractor shall maintain a tidy appearance of the vehicle, to include washing the vehicle. Vehicle washing is at Government expense if performed at a Government approved location. Additionally, the Contractor shall follow any directives governing vehicle operations that are in-force during the life of this contract. These directives include, but are not limited to, the prohibition of cell phone usage without a hands-free capability while driving, parking, safety requirements and vehicle documentation. The Contractor will be briefed on these directives at the time of contract start or upon changes. Fuel and service for these vehicles are provided by the Government. Any issues regarding the vehicles shall be brought to the attention of the COR and/or to the DPW vehicle manager. Travel to PCMS, or other sites as required, will be in Government vehicles at Government cost. The Contractor's staff shall comply with licensing requirements of the US Army, State and local motor vehicle laws. At this time, US Army contractor employees shall not be issued Optional Form (OF) 346, "U.S. Government Motor Vehicle Operator's Identification Card" and are permitted to operate Government vehicles using state issued driver's licenses.

3.7 Government Property Control: The Contractor shall prepare a comprehensive, written Property Management System (PMS) that describes how the Contractor will maintain accountability of Government property. This document shall be delivered to the COR and the Mission Installation Contracting Command (MICC) Property Administrator (PA). The PMS must reflect the following ten outcomes: acquisition, receiving, records, subcontractor control, physical inventory, reports, utilization, loss of Government Property, Maintenance, and contract close out. This includes any assigned keys. One copy of this plan must be submitted to each of the following government personnel no later than 30 calendar days after contract award: Contracting Officer (KO), PA and COR. Revised copies shall be submitted to the same personnel listed within 5 working days after any changes are made to the plan. The Contractor shall conduct a 100% inventory at contract start and then follow their own PMS with PA guidance in

accordance with FAR 52.245-1. Any inventory shall be coordinated with the COR seven business days prior to the inventory. A printed and digital copy of the hand receipt shall be provided the COR along with a signed document certifying that the inventory was conducted and that all equipment is accounted for. Any changes to the inventory, such as equipment turn-in, shall be coordinated with the COR. Any damage to equipment shall be reported to the COR and PA. Any documents that are required by the PA or the COR shall be completed within three days. The contractor shall conform to any other US Army property management requirements. The contractor shall also become proficient in and utilize any systems that are in use now or the in the future which are used to administer GFE.

3.8 Receipts: The Contractor shall sign hand receipts to acknowledge receipt of items. The COR or PA may at any time request to inventory these items and will be provided immediate access to the same. The Contractor is responsible for all of the provided items and shall maintain control at all times.

3.9 Physical Security: The Contractor shall be responsible for safeguarding all Government equipment, information and property provided for Contractor use. At the close of each work period, or when not under Contractor control, Government facilities, equipment, and materials shall be secured.

3.10 Software: The Government provides the software listed in the following table or any other software needed to support this contract as determined by the Government.

Developer	Software	Use	Access
ESRI	Geospatial software	Geographic Information System	Local / Portal
Bentley	Suite	GIS, CAD, CAFM, BIM, Raster	Local
Autodesk	Suite	CAD, CAFM, BIM, Raster	Local
Microsoft	Office Suite	Office Automation	Local / Web
Hexagon Geospatial	ERDAS Imagine	Raster	Local
Adobe	Suite	Author and edit PDF	Local
Trimble	Suite	Process and manage GPS data	Local
US Army	ePRISMS	Facility Space Management	Local / Web
US Army	Army Installation Geospatial Platform	Geospatial support	Local / Portal
ESRI	Field Maps, Survey 123	Mobile data access	Local / Portal

PART 4

CONTRACTOR FURNISHED ITEMS AND SERVICES

4. CONTRACTOR FURNISHED ITEMS AND RESPONSIBILITIES:

4. General: The Contractor shall furnish all supplies, equipment, facilities and services required to perform work under this contract that are not listed under Section 3 of this PWS. Additionally, the Contractor shall provide all materials, services and equipment required to administer the contract such as completing invoicing, preparing the QAP and human resources activities.

4. Secret Facility Clearance: NOT APPLICABLE

4. Equipment: The Contractor is required to provide the equipment needed to fulfill the communication requirement as follows. Contractor shall provide cellular telephone service with local and long-distance capability, call forwarding and voice mail to the survey / GPS employees and to the contract manager. Contract personnel shall be able to be contacted by both Government and Contract personnel through the cellular telephone system. All Contractor employees shall systems.

PART 5

SPECIFIC TASKS

5. SPECIFIC TASKS:

5.1 Basic Services: The Contractor shall provide services for DPW as described in section 1 of this PWS and detailed in following sections

5.2 Emergency Operation Center Support: Fort Carson has formed an Emergency Operation Center (EOC). The EOC responds to real-world emergencies that occur on Fort Carson. At times, the EOC is activated for training exercises. Most EOC activations will require CAD, GIS and / or GPS support. EOC activation support shall take precedence over any other contract requirements. All Contract personnel shall be registered in any alert notification system that is currently in use using alert methods that ensure that the Contractor can be notified during any EOC activations.

The support that is typically required is mapping support, and possibly GPS support, at a technical level that aligns with the duties of a GIS Technician labor category. Some EOC activations include a secondary EOC site. The Contractor shall provide the COR and / or Fort Carson EOC management as required, with a minimum of two points of contact that are designated to be contacted during EOC activation. These points of contact shall notify and schedule their staff to adequately support the event. These points of contact shall be indicated on the Contractor Staff list described in section 1.33, Staff Contact List. The contractor shall have sufficient staff member proficient with EOC operations required to support 24 hour operations and the Contractor shall manage the staff and staff work schedules in a manner consistent with this support.

The Contractor shall support the EOC activation with required amount of personnel consistent with the EOC event. Most activations require one staff member, but this may vary with each activation. Contractor staff members shall attend EOC training and become proficient with any software in use by the EOC. The Contractor shall support the EOC activation with required amount of CAD / GIS qualified personnel who are also proficient in locating DPW's data. These persons will respond to a designated location within sixty minutes upon receiving notification of EOC activation from the COR or the EOC alert system. For EOC training events, the Contractor shall adhere to the task and response times described in the notification. When activations are scheduled, as with training sessions, the Contractor shall be at the assigned location, prepared to support the event, at the required time. During EOC events, the Contractor shall provide support as requested by the EOC management staff. These requests shall predominantly be from the event "Battle Captain", but may also be from their assistants, from the DPW management team, or from DPW's EOC point of contact. This support will continue until the EOC activation has ended. Additionally, the contractor will contact the COR via available methods at EOC activation, upon arriving at the EOC, provide an update to the COR at least once every two hours and at the end of the EOC activation. These updates may be provided via calls, voice mails, text messaging or email.

The Contractor shall ensure that the COR is informed of any EOC requirements to verify that funding is available prior to activation. EOC activations that occur during the Hours of Operation listed in section 1.17 are considered routine contract performance that receives normal contract funding. EOC support that occurs outside the listed hours receives additional funding.

5.3 Customer Support: DPW has an estimated 1000 customers per year who require GIS, CAD, GPS, or Data support, research or drawings. A component of this contract is to assist DPW's customers. In many cases, the customer might not be able to describe exactly what they require or lack the knowledge of the available data or formats. The contract shall consult the customer on potential products. The Contractor shall directly support these customers with drawing production, map production, printing or plotting, research, composition, data transfers, research and consultations. The majority of customer service requests shall be completed within 3 business days.

The contractor shall inform the COR of any service requests that require more than three business days to complete or of requests that are not possible to complete due to lack of resources. Each of these support activities shall be recorded in a digital format by the Contractor. The minimum information captured will be Request Date / Time, Customer Name, Customer Organization, and Request Description.

5.4 Plotter Support: The Contractor shall provide oversight of plotters. The term "Plotter" shall refer to all devices that are used with producing printed products and / or scans. The Government currently has 3 plotters in use by the GIS Section. The quantity and type of plotters can change at any time. The Contractor shall master the operations of all plotters and support any DPW staff or other government contractors with plotter operation. The Contractor shall monitor the operations of the plotters and report malfunctions to the COR. The Contractor shall show the plotter location to any repairmen during their service calls. The Contractor shall also support the user level maintenance and repair of Government provide equipment.

5.5 Equipment Supplies: The Contractor shall monitor plotter supply levels. These supplies include ink and paper. The required supply levels and reorder levels will be determined by the COR. The COR will order these consumable supplies.

5.6 CAD - General: The Contractor shall maintain organize of all of the elements of CAD operations within DPW as well as provide CAD support.

5.6.1 Operations: The CAD implementation at DPW is geared towards the long term, repeated use of CAD data. The Contractor shall be aware of the techniques for deploying CAD in DPW's operating environment.

5.6.2 Management: The Contractor shall maintain a strategy of supporting the CAD operations and deploying CAD standards. A common strategy is to provide centralized standards that are located on the LAN and are integrated with the workstation CAD installations. This scenario provides CAD operators with updated CAD standards, source files and any customizations as they are developed.

5.6.3 Software: The Contractor shall use Bentley MicroStation and the Bentley suite of products as its CAD platform. This software platform may also include Autodesk products.

5.6.4 Annual Training: This training is typically conducted by trainers contracted by higher headquarters. The Contractor will organize the location of the vendor training (on Fort Carson) and vendor schedule. The training subject matter shall be coordinated with the COR. The location will be at a government provided facility with government provided equipment and software. The Contractor will not be required to incur any costs associated with this vendor training. If the training offering is discontinued by higher Army headquarters, this PWS requirement will end.

5.6.5 Periodic Training: The Contractor staff shall provide training to DPW staff as required. In most cases, a DPW staff member will ask for desk-side training in order to accomplish a task. This is usually less than ½ hour in duration. If major changes to the CAD operations are made, the Contractor shall organize and conduct training to DPW staff.

5.6.6 Documentation: The Contractor shall maintain documentation that describes the CAD operations, drawing composition, CAD standards, graphics standards and any other documentation relevant to CAD operations. This documentation may be digital and be integrated with the software.

5.6.7 Customization: The Contractor shall develop or adapt strategies to automate CAD operations when practical.

5.6.8 Quality Control: The Contractor shall review as-built CAD submittals to ensure that Bentley Microstation

CAD files are submitted. The Contractor shall advise the COR of any questionable file formats for any submittal and the COR will be the final authority for accepting or rejecting CAD submittals.

5.6.9 Project Support: The Contractor shall assist DPW staff in the preparation design projects by providing research of facility drawings and / or GIS mapping data.

5.6.10 Units of Measure: The units of measure for structures and supporting disciplines such as mechanical systems, electrical systems shall be US Customary Unit feet and inches and match those required in the US Army Real Property Categorization System (RPCS). Presentations: The Contractor shall support preparation of custom presentations. The presentations are often based on existing maps or drawings with the addition of items with different colors, digital images, narrative and similar.

5.6.11 3 Dimension: Currently, DPW is focused on 2 Dimensional space when producing construction drawings and other CAD products. This focus does not exclude 3-D CAD. Many consultants deliver 3-D drawings and associated Building Information Modeling (BIM) data. Additionally, the GPS data is readily collected in 3-D. In the future, DPW will migrate toward 3-D, which requires the Contractor to be able to operate in 2-D and 3-D environments.

5.6.12 CAD Standards: DPW has adopted the US Army A/E/C CAD Standards. The Contractor shall formalize, document and facilitate a local adoption of the US Army standards.

5.6.13 Details Library: DPW uses and will continue to use the US Army CAD Details library. The Contractor shall maintain and update this library.

5.6.14 Drafting Standard: DPW has adapted the CAD Drafting Standard produced by the US Army Corps of Engineers. The Contractor shall assist in the implementation of this standard. This standard will be modified as required for DPW's requirements.

5.6.15 Standard Sheets: The A/E/C Standards and the CAD Drafting Standard both address CAD drawing sheets. The Contractor shall assist with the adaptation of these standards. Additionally, the Contractor shall assist in expanding any required standards sheets to include pre-made CAD drawing sheets that are used in most projects. An example of these sheets is the legend page used in each discipline. Other example would be standard details. For example, if a project includes a parking lot, sheets of standards details used in parking lot design can be used to prepare the drawings set. The designer would select those details relevant to the project and remove those not required. The Contractor shall support the creation of standard sheets.

5.6.16 Expansion: The CAD suites include a variety of applications that specifically address certain functional areas such as Facility Management, BIM, electrical design, water system design and so on. The Contractor shall review any implemented software and recommend strategies for expanded implementation. Most importantly, BIM will be a technology that will receive direct attention for implementation

5.7 GIS - General: The US Army utilizes GIS technologies to capture graphical and related attribute data. These data sets provide the US Army with the ability to consolidate data in a single location, to manage the data long-term and then to distribute the data to interested parties. Using this technology enhances the US Army's ability to remain stewards of installation assets as well as visualize key events and features on the installation.

5.7.1 Operations: The Contractor shall adhere to the GIS requirements established by the Government. Furthermore, the contractor shall establish processes for adding data to the GIS repository.

5.7.2 Management: The Contractor shall provide GIS management services. This service shall include all those required to maintain data, enter data, version data, link data, query data, present data and extract data for other uses.

5.7.3 Software: DPW primarily uses ESRI desktop products, although other GIS and GIS related software are also used. Other GIS software and GIS software deployment strategies, such as GIS portals, may be used in the future. The Contractor shall become proficient in any future software requirements.

5.7.4 Training: As the GIS installation grows, the GIS user base is expected to be broader. These users may require training on the actual software. The contractor shall provide desk-side training as required. This training requirement is typically less than 1/2 hour in duration. Longer training sessions may be required for future GIS customizations, new staff, or new software.

5.7.5 Documentation: A key component of a GIS installation is the documentation of the system. This can include data structure and relationships, domains of the data, metadata, data sources, quality assurance and data distribution. This is often a part of or is referred to as the “Data Dictionary”. This documentation set is provided by the Government. Adhering to these documents is a component of this contract. The Contractor shall maintain this documentation. This documentation can be digital and also integrated with the relative software.

5.7.6 Customization: Often, elements of a GIS can be automated to facilitate operations and distribution. The Contractor shall develop in house automation or adapt other automation tools as required.

5.7.7 Quality Control: QC is a key factor in maintaining confidence in the GIS data. The Contractor shall establish QC procedures to ensure that only accurate data is inserted into or accessed by the GIS. Additionally, the Contractor shall create strategies for causing the data to arrive in a format that is GIS ready.

5.7.8 Project Support: GIS data will largely be exterior information encompassing infrastructure, topography, etc. This information is important in the design of exterior projects. The Contractor shall assist in preparing data for use in DPW projects.

5.7.9 Coordinate System: DPW currently uses the following coordinate system: UTM Zone 13, Spheroid: WGS-84, Datum: NAD-83.

5.7.10 Presentations: DPW will require support in preparing presentation graphics. These graphics may be custom one time requirements or they may be information that is required on a recurring basis. The Contractor shall support these requirements.

5.7.11 3-Dimension: The majority of DPW’s requirements are for 2-D visualizations, however, some data arrives in 3-D. Any data that arrives in 3-D or data that is captured in 3-D will be collected and stored in the GIS. DPW may migrate to 3-D exclusively in the future. The Contractor shall be able to support 3-D data.

5.7.12 Cartographic Standards: Cartographic standards deal mainly with how the data is presented. A well-organized cartographic standard facilitates the utilization of the GIS / CAD products. Examples are standard line-types, symbols, a standard legend, etc. The contractor shall utilize AEC symbology when practical in data presentation.

5.7.13 Standard Maps: The Contractor shall create and maintain a baseline set of maps for use by DPW’s staff or customers.

5.7.14 Spatial Data Standards for Facilities, Infrastructure and Environment: The Contractor shall use any mandated SDSFIE standards with the GIS data. Furthermore, the Contractor shall add any extended data as required.

5.8 Data – General: In this document, the functional area called “data” is used to define all of the repositories and activities required to store the information for use with facility, infrastructure and environmental management. This section includes those data that are both tabular and spatial in nature. The data may come in many formats and

on a variety of media. The data may have a variety of uses and can be used by a variety of software. The data may be contained in legacy systems, contemporary systems or future systems.

5.8.1 Data Forms: DPW uses a wide range of data in a wide range of formats. The Contractor shall be prepared to access and manipulate all formats of data.

5.8.2 Databases: The Contractor shall support Microsoft applications to support data requirements for utilization with CAD, GIS and GPS processes. DPW has access to a variety of software for this purpose. The predominate software used for databases is Microsoft Access. Microsoft Excel is also used. Other Microsoft tools may in use in the future.

5.8.3 Standards: Data standards are listed throughout this document. Those data elements not addressed elsewhere in this document shall be organized and documented. These standards can include filenames, file contents, file types, etc. Key areas to address are the methods and accuracy of data collection. The Contractor shall include metadata as a component of data standards.

5.8.4 Documentation: All data will have documentation to describe various aspects of the data. This documentation can describe data structures, domains, metadata, etc. The Contractor shall support all documentation of data and shall advise DPW of documentation strategies. The documentation shall include a GPS data collection plan and GPS operations documentation. This documentation may be in the software that utilizes the GPS data.

5.8.5 Data Calls: DPW is called upon to provide data to other organizations. The Contractor shall support these data calls. Data requests frequency, scope and deadlines will vary. The COR will advise the Contractor of any required data calls.

5.8.6 Data Capture: "Data capture," in this PWS, involves capturing data at its source. Some of this data capture is accomplished by simply changing an organization's procedures to cause the data to "flow" to where it is needed. These data flows are often referred to as data "streams." By capturing data at its source, many elements of data management can be avoided. Another strategy is to simply acquire data from existing databases. DPW will require assistance in work-flow processes as well as linking to existing data. The Contractor shall be required to assist in this area.

5.8.7 Data Collection: "Data collection," in this PWS, refers to a variety of strategies to actively acquire data for use in a data system. This contract requires the Contractor's support in collection of data in a variety of ways. Some examples are:

- GPS
- Measuring – tape, laser, etc
- Photography
- Research
- Interviewing staff or building occupants

5.8.8 Global Positioning System: The Contractor shall use GPS equipment to capture data for use in individual projects and to capture data that is required for the CAD / GIS data sets. Any level of accuracy attained by the equipment shall not be degraded in the data collection process. When not actively supporting users, the Contractor shall collect data points and data.

5.8.9 Global Positioning System Support: The Contractor shall consult and advise DPW regarding GPS technologies. The Contractor shall address items to include:

- collection strategies
- collection equipment
- presentation

- processing
- metadata
- standards
- accuracy
- training

5.8.10 Site Surveys: The Contractor shall visit various sites to capture information. This may include GPS data, but may also include written descriptions, photos, design survey, interviews, etc. Additionally, the Contractor shall support engineering specific surveys.

The contractor shall conduct surveys to support engineering design. The survey scope, area and temporary control point location will be directed by the project manager. The design survey accuracy should be to the third order or better and shall include the following as required:

- Field measurement of elevations (topography)
- Development of surface models and contour lines
- Location of trees
- Location of visible improvements
- Establishment of temporary horizontal and vertical control
- 3-D scanning

5.8.11 Facility Surveys: The Contractor shall conduct facility surveys when required. The surveys shall include researching archives, reconciling facility data, verification and measurements, photos, etc. The survey's primary focus is floor plans, but the requirements may vary by project. The Contractor shall establish procedures and standards for collecting facility data. The COR shall assist the Contractor with prioritizing the buildings to be captured.

5.8.12 Data Collection Priorities: The Contractor shall focus efforts on creating floor plans and major infrastructure maps. The COR shall assist the Contractor with prioritizing the data to be captured. The data collection shall be prioritized using the following guidelines in the following order:

- Directives
- Life / Safety concerns
- Projects underway
- Projects upcoming
- Opportunity *

* Example: if an underground utility is exposed for repair, an opportunity to capture the location data exists at that time

PART 6

APPLICABLE PUBLICATIONS

1 APPLICABLE PUBLICATIONS (CURRENT EDITIONS)

6.1 The Contractor must abide by all applicable regulations, publications, manuals, and local policies and procedures. The following is list is provided as a guide to the Contractor and may not include all publications in effect at contract award. Each of these standards may have local adaptations that shall also be adhered to. The Government is consistently adding or modifying standards that relate to this PWS.

GIS Standards: Spatial Data For Facilities, Infrastructure, and Environment (SDSFIE), V 4.0.1 Army ;

The Defense Installation Spatial Data Infrastructure Group (DISDIG), Guidance for the Adaptation of SDSFIE V 4.0.1 Army

CAD Standards: A/E/C CAD Standards (R.6), US Army Corps of Engineers, Engineering Research and Development Center, Information Technology Laboratory, document designation ERDC/ITL TR-09-2.

CAD Drafting Standards: CAD Drafting Standard, US Army Corps of Engineers, Engineering Research and Development Center, Information Technology Laboratory, document designation ERDC/ITL TR-12-1.

Geospatial Operations: AR 115-13 Installation Geospatial Information Systems

PART 7
ATTACHMENT/TECHNICAL EXHIBIT
LISTING

2 Attachment/Technical Exhibit List:

- a. Attachment 1/Technical Exhibit 1 – Performance Requirements Summary
- b. Attachment 2/Technical Exhibit 2 – Deliverables Schedule
- c. Attachment 3/Technical Exhibit 3 – Historical Workload Data
- d. Attachment 4/Technical Exhibit 4 – Anticipated Workload Data
- e. Attachment 5/Technical Exhibit 5 – Government Furnished Equipment

TECHNICAL EXHIBIT 1
PERFORMANCE REQUIREMENTS SUMMARY

The Contractor service requirements are summarized into performance objectives that relate directly to mission essential items. The performance threshold briefly describes the minimum acceptable levels of service required for each requirement. These thresholds are critical to mission success.

Objective	Standard	Performance Threshold	Method of Surveillance
PRS # 1. The Contractor shall provide customer support to DPW and DPW Customers PWS paragraph 1.10, 5.3.	The Contractor provided the correct customer support with 3 Business days for small requests or advised customer and COR when completion in 3 days is not possible.	No more than one customer complaint per month	Validated customer complaint received by COR
PRS # 2 Government Furnished Equipment PWS paragraph 3.4, 3.7, 3.8.	Contractor performed required inspection and documentation.	100% accountability	100% inspection by COR
PRS # 3 5 Digitized or compiled floorplans PWS paragraph 1.12	Contractor digitized or compiled floorplans with-in prescribed level of accuracy and compliance with standards.	95% of floorplans completed and in compliance	Random Sampling performed by COR
PRS # 4 GPS 10 Days. PWS paragraph 1.7	Contractor visited active construction site and captured GPS data.	95% of Construction data is collected.	Periodic surveillance of contractor at site or products
PRS # 5 185 Completed Projects PWS paragraph 1.12	Contractor completed at least 185 projects per month or provide satisfactory rationale why 185 project are not complete.	95% of the time 185 projects are complete and adhere to PWS requirements when appropriate. (EG adhere to standards)	Random sampling performed by COR
PRS # 6 1 Data migrations PWS paragraph 1.12	Contractor receives and converts data to the required format.	95% of data is satisfactorily transferred to desired format.	Random sampling performed by COR
PRS # 7 Monthly Report PWS paragraph 1.14	Contractor provides a report within 5 business days of the start of following month.	95% of reports delivered at prescribed time with satisfactory content.	100% inspection by COR

TECHNICAL EXHIBIT 2
DELIVERABLES SCHEDULE

Deliverable	Frequency	Copies	Medium/Format	Submit To
Monthly Report ; PWS paragraph 1.14	5 Business days after the end of any month except the first month.	1	Digital (Microsoft word or Excel)	COR
Meeting minutes from meetings called by the KO or COR ; PWS paragraph 1.35	5 Business days after any meeting	1	Digital (Microsoft Word or Excel)	KO, COR
Quality Control Program ; PWS paragraph 1.16	30 days after contract start and within 5 days of any changes	3	Digital (Microsoft Word) and Print	KO, COR
Employee list ; PWS paragraph 1.33	At contract start and within one day of any changes	1	Digital (Microsoft Word)	KO, COR
Contract Manager and Alternate ; PWS paragraph 1.34	At contract start and within one day of any changes	1	Digital (Microsoft Word)	KO, COR
Property Management System: PWS paragraph 3.7	30 days after contract start and within 5 days of any changes	3	Digital (Microsoft Word) and Print	KO, COR
Hand Receipt Inventory and Certification ; PWS paragraph 3.8	At Contract Start and per contractor PMS	1	Digital (Microsoft Word) and Print (Printed Copy with ink signature)	COR, Mission and Installation Contracting Command Property Administrator
Equipment damage ; PWS paragraph 3.7	Within 3 days of discovery of damage or as required	1	Digital (Microsoft Word or prevailing Government Form) and Printed	COR, Mission and Installation Contracting Command
Training certificates ; PWS paragraphs 1.22.4, through 1.22.8	5 Days completion of any training requirement shown in this PWS	1	Digital (Microsoft Word or PDF) and Printed	COR

TECHNICAL EXHIBIT 3
HISTORICAL WORKLOAD DATA PER YEAR

ITEM	NAME	ESTIMATED QUANTITY	
1	Contract Manager	2000	Hours
2	GIS Analyst	2000	Hours
3	GIS Coordinator	2000	Hours
4a	GIS Technician	2000	Hours
4b	GIS Technician (EOC) Support	200	Hours
5	CAD Manager / Operator	2000	Hours
6	CAD Technician	2000	Hours
7	Survey(GPS)Technician	2000	Hours
8	Database Specialist	2000	Hours

TECHNICAL EXHIBIT 4
ANTICIPATED WORKLOAD PER YEAR

ITEM	NAME	ESTIMATED QUANTITY	
1	GIS Manager	2000	Hours
2	GIS Analyst	2000	Hours
3	GIS Coordinator	2000	Hours
4a	GIS Technician	2000	Hours
4b	GIS Technician (EOC) Support	200	Hours
5	CAD Manager / Operator	2000	Hours
6	CAD Technician	2000	Hours
7	Survey(GPS)Technician	2000	Hours
8	Database Specialist	2000	Hours

TECHNICAL EXHIBIT 5
GOVERNMENT FURNISHED EQUIPMENT

Device	Quantity
GPS: PORTABLE: GEOXH TRIMBLE	1
COMPUTER, MICRO LAP-TOP PORTABLE AC/DC W/BATTERY	2
PRINTER, AUTOMATIC DATA PROCESSING	1
BASE STATION REPEATER	2
RADIO MODEM DATA LINK: TRIMTALK 900	1
RECEIVER, RADIO: 74450-92 TRIMBLE	1
TRIPOD, ANTENNA: 2202000 TRIMBLE NAVIGAT	2
BINOCULARS: NIKON SPRINT III 10X20 COMPA	1
DETECTOR METAL, GROUND PENETRATING RADAR	1
SURVEYING SET, GPS DATA ENTRY	2
SURVEYING SET TRIMBLE R10 GNSS RECEIVER	1
SURVEYING SET, GPS DATA ENTRY: R7 GNSS T	2
SURVEY INSTRUMENT : TSC3 TRIMBLE	2
THEODOLITE, SURVEYIN : DT20E LIETZ/SOKKISH	1
LEVELING SURVEYING: 903040 CRAIN/MOUND	1
CUTTER, MULTI-MATERIAL : 04-712 FLETCHER	1
MEASURING DEVICE: 39363 HASTINGS	1
MEASURE: DIGIROLLER PLUS 2	1