

Technical Exhibit F

Ground Work Repairs and Maintenance Work

Note that the only information available to the Government about the location of the repair or the cost of repair is proprietary to previous contract means.

Note: Use information below in conjunction with
TE O Detailed Range Maps

Range	Description of Issue
BGPQ	Berm Repair Pits 4,11,18,25,32,33,35,42,46,47,49,53,54,55,56,60,63, 67,77
SLMU	Berm Repair Pits 78,54,34, Mover 4 and Cluster 9
HGC	Lanes need filled 1-12
CCRB	Pit repair and berm fill Pits 36,54,63,81
CCRB	Rut repair lanes 4,5,6,8,9,10,11 and 12
CDF	Install 2 ea limit markers
RUAC	Install 2 ea limit markers
EUAC	Install 2 ea limit markers
CHDEMO	Install 2 ea limit markers
CCMGB	Install 2 ea limit markers
CCRZ	Install 2 ea limit markers
CCRB	Install 2 ea limit markers
CCRA	Install 2 ea limit markers
CCMGA	Install 2 ea limit markers
BGRC	Install 2 ea limit markers
BGRB	Install 2 ea limit markers
BGRZ	Install 2 ea limit markers
BGPQ	Install 2 ea limit markers
BWPA	Install 2 ea limit markers
BWPB	Install 2 ea limit markers
BWRA	Install 2 ea limit markers
BWRB	Install 2 ea limit markers
BWGL	Install 2 ea limit markers
PKRA	Install 2 ea limit markers
PKRZ	Install 2 ea limit markers
PKGL	Install 2 ea limit markers
CHMG	Install 2 ea limit markers
TRSN	Install 2 ea limit markers
BWMU	Pot hole PV 198-505 near Pit 74
HCUA	Dig area for gate install
BGR	Dig area for gate install
CSDf	Dig area for gate install

LSMU BP 4 has holes in need of repair
 BGRC Round Damage 200-250M terrain
 QTR Main Service road erosion
 QTR Main Service road drainage
 LSMU Washout CL13
 LSMU Washout CL16
 LSMU Washout Mover 99 road west end
 BCMU Install Concrete walls at BCMU
 JMMU Install Concrete walls at JMMU
 CCMU Install Concrete walls at CCMU
 BOAZ Install Concrete walls at BOAZ
 PSR Install Concrete walls at PSR
 BWRB Install Concrete walls at BWRB
 BWRA Install Concrete walls at BWRA
 BWGL Install Concrete walls at BWGL
 HGQ Install Concrete walls at HGQ
 HGC Install Concrete walls at HGC
 HGDA Install Concrete walls at HGDA
 BRSR Install Concrete walls at BRSR
 OCAC Install Concrete walls at OCAC
 RAA Install Concrete walls at RAA
 CUD Install Concrete walls at CUD
 BKSr Install Concrete walls at BKSr
 TRMG Install Concrete walls at TRMG
 PHNTMR Install Concrete walls at PHNTMRUN
 TRMU Install Concrete walls at TRMU
 TRSN Install Concrete walls at TRSN
 SLMU Install Concrete walls at SLMU
 HUBBAR Install Concrete walls at HUBBARD
 FARP E Install Concrete walls at FARP E
 EWING R Install Concrete walls at EWING RA
 EWING R Install Concrete walls at EWING RB
 LSMU Install Concrete walls at LSMU
 QTR Install Concrete walls at QTR
 CMPRC Install Concrete walls at CPMC
 BCMU Obstructed view of HBP2 to V29
 BCMU Obstructed view of BP5 to V25
 BCMU Obstructed view of BP4
 EWING R Service road washed out
 PKMU Pot Hole needs repaired by Pit S2
 PKMU Road to tower washing out grid 16252-49079
 PKMU Road at BP10 needs repaired grid 16837-47397
 PKMU Road washing out at BP7
 PKMU Road repair BP3
 PKMU MV3 Fire damage to Revetment wall
 PKMU MV3 collapsed Revetment wall
 PKMU MV2 Revetment wall damage

PKMU MV3 Berm damaged by 120mm
 PKRA Revetments damaged, railroad ties

BWMU Rail Road ties on MV6 causing track malfunction
 Road to pit V4 washing and standing water grid
 PKMU 17008-49777
 OCAC Road to down range washing grid 29229-56099
 OCAC Main road washing grid 29288-56088
 OCAC Main road washing grid 28990-56255
 Course route has pot holes and washout grid 28748-
 OCAC 56212
 OCAC Road to pit 19 wash out
 OCAC Trench needs repair grid 28448-56196
 OCAC Trench need repair Grid 28568-56129
 OCAC Road needs repaired grid 28737-56192
 OCAC Wash out to pit 10

RAA Main road to down range washing grid 29522-55241
 DMRAP Clear Brush to MLRS
 DMMU Clear Brush line of sight FB 52
 DMMU Clear Brush line of sight FB 11
 DMMU Clear Brush line of sight FB 12
 FARP E Install gate
 DMRAP Install gate
 DMMU Install gate
 FARP W Install gate
 QTR Install gate
 DMRAP Road needs cleared, and firing point marked
 HG Clay Revement wall needed
 CCMGA Install Concrete walls at CCMGA
 CCMGB Install Concrete walls at CCMGB
 CCRA Install Concrete walls at CCRA
 CCRB Install Concrete walls at CCRB
 CCRZ Install Concrete walls at CCRZ
 BWPA Install Concrete walls at BWPA
 BWPB Install Concrete walls at BWPB
 LRC Install Concrete walls at LRC
 Supply Pick up 648 RR ties from Rail Head
 HMMU Ammo Point area needs filled and graded
 BKSR Road wasing by pit 150 at PV 27538-51645
 BKSR Road wasing by pit 148 at PV 27263-51695
 Road wasing by middle right limit marker at PV
 BKSR 27662-52008
 BKSR Road wasing by mover 138 at PV 27727-52187
 BKSR Road wasing by mover 138 at PV 27681-51993
 BKSR Road wasing by pit 115 at PV 27753-51760
 BKSR Road wasing by pit 38 at PV 28146-51602

CMPRC Road wasing at PV 28926-52160
CMPRC Road wasing at entrance PV 29659-51925
Road to Ammo point has potholes Grid PV 29667-
CUD 53577
Road from Ammo bunker has potholes Grid PV
CUD 29469-53644
PKMU Repair Road to pt V4 Grid PV 17008-49777

PKMU Repair Road wasing by BP7 Grid PV 16363-49027
PKMU Repair Road at BP3 Grid PV16843-49478
CMPRC Service rooad from Mover 2 needs roadwork
Wolf Creek Install 57 each route signs
QTR Road washing by LLM Grid 25020-64919
SLMU Ammo road on SLMU needs roadwork
SLMU Road from pit 10 to CL16 needs roadwork

DRAFT

Technical Exhibit F
Ground Work Repairs and Maintenance Workload

Note that the only information available to the Government about the amount of time to repair or the cost of repair is proprietary to previous contractor's methods and means.

Note: Use information below in conjunction with
TE O Detailed Range Maps

Range	Description of Issue	Date Work Identified
PKMU	Pits dug gravel installed V1,V2,V3,V4,V5,V6,V8,V9	1/2/2024
PKMU	Pits dug gravel installed V10,V11,V13,V14,V16,V17	1/2/2024
PKMU	Pits dug gravel installed V19,V22,V23,V24,V27,V28	1/2/2024
PKMU	Pits dug gravel installed V29 AND V30	1/2/2024
PKMU	Drainage dug out Pits V3, V4, V6, V17, V24 V27	1/2/2024
PKRA	Rail tie replacement pits 11,12,13,21,25,30,31,38,41	1/2/2024
PKRA	Rail tie replacement pits 48,51,58,61,68,71,81,82,84	1/2/2024
PKRA	Rail tie replacement pits 87,91,95,101,105,111,115	1/2/2024
PKRA	Rail tie replacement pits 121,131,141,151,161	1/2/2024
SLMU	Assembly area	1/2/2024
SLMU	Ammo Storage Area	1/2/2024
SLMU	Screening line	1/2/2024
SLMU	FB 4,4,6,8,10,12,13,16 need repair	1/2/2024
EKMG	V415 drainage	1/10/2024
EKMG	V215 drainage	1/10/2024
EKMG	V613 road	1/10/2024
EKMG	Sit 458 road	1/10/2024
EKMG	Sit 281 road	1/10/2024
EKMG	V66-S96 road	1/10/2024
EKMG	S78-V68 road	1/10/2024
EKMG	S73-S942 road	1/10/2024
EKMG	Main service road washed out 25-1500 meters	1/10/2024
TRMU	BP3 needs re-orientated downrange	1/19/2024
TRMU	FB 6,FB8,FB12,FB14 Blade and repair roads	1/22/2024
TRMU	Main service road washed out	1/22/2024
TRMU	Clusters1,2,3,4,5,6,7,8,9 and 10 repair roads	1/22/2024
TRMU	Pits 5,7,9,11,13,15 and 19 Repair roads	1/22/2024
TRMU	Left Limit Marker road Far and Distant Repair roads	1/22/2024

	Right Limit Marker road Far and Distant Repair	
TRMU	roads	1/22/2024
CCMU	Flooding pits	1/23/2024
LSMU	Ammo Point needs repaired	1/29/2024
LSMU	Tower roads need repaired	1/29/2024
LSMU	Return routes for convoy live fire need repaired	1/29/2024
TRMU	Center Road culvert road washed out 15 foot ditch	2/2/2024
TRMU	CL 8 far right pit falling into the ditch	2/2/2024
TRMU	Small bridge right side of the range washed out	2/2/2024
BCMU	Line of sight to targets	2/16/2024
CCMU	Mover retaining wall Mover 53	2/28/2024
TRMG	Pit 217 berm work	3/8/2024
TRMG	Pit 218 berm work	3/8/2024
TRMG	Pit 219 berm work	3/8/2024
TRMG	Pit 227 berm work	3/8/2024
TRMG	Pit 228 berm work	3/8/2024
TRMG	Pit 229 berm work	3/8/2024
TRMG	Pit 236 berm work	3/8/2024
TRMG	Pit 245 berm work	3/8/2024
TRMG	Pit 246 berm work	3/8/2024
TRMG	Pit 224 berm work	3/8/2024
TRMG	Pit 248 berm work	3/8/2024
TRMG	Pit 277 road work	3/8/2024
TRMG	Pit 239 berm work	3/8/2024
TRMG	Pit 238 berm work	3/8/2024
TRMG	Pit 237 berm work	3/8/2024
TRMG	Pit 226 berm work	3/8/2024
TRMG	Pit 201 berm work	3/8/2024
DMMU	Pit 22 drainage repaired and ties replaced	3/10/2024
DMMU	Pit 74 drainage repaired and ties replaced	3/10/2024
HMMU	Pit 39 drainage repaired and ties replaced	3/10/2024
CPRC	Entrance road filled 4"x3" hole	3/10/2024
CCMU	CL 21 ditch and road	3/12/2024
CCMU	Pit 459 road repaired	3/12/2024
CCMU	Pit 445 road repaired	3/12/2024
CCMU	Pit 441 road repaired	3/12/2024
CCMU	Mover 53 road repaired	3/12/2024
CCMU	Pit 3481 road repaired	3/12/2024
CCMU	Mover 57 road repaired	3/12/2024
BKSR	Power box 90 rail ties replaced. Fire damaged	3/15/2024
LSMU	PIT 2 Retaining wall repaired ties replaced	3/18/2024
HCUA	Blade a pad for concrete work	3/23/2024

BWMU	Pit 56 training damage pit and ties need replaced	3/29/2024
SLMU	Haul fill material BP 13	4/2/2024
SLMU	Haul fill material BP 15	4/2/2024
SLMU	Haul fill material BP 17	4/2/2024
SLMU	Haul fill material BP19	4/2/2024
JMMU	Road to BP22 needs repaired	4/16/2024
JMMU	Road to BP 40, 30, 20 & 10 needs repair	4/16/2024
JMMU	BP40 needs repair	4/16/2024
CUD	Metal Culvert needs Repair	4/17/2024
DMMU	Service road to BP3 holes need filled	4/18/2024
DMMU	FB11 filling and drainage	4/18/2024
DMMU	BP7 filling and drainage	4/18/2024
CPRC	Cluster 2 road washed out no access	4/30/2024
CSDF	Road unpassable need to install barrels	5/7/2024
CPRC	Road to Cl2 6 loads of 10" to 14" rock	5/7/2024
CPRC	Mover 8 ditch and road	5/7/2024
CPRC	Road repair right camera	5/14/2024
CPRC	Mover 10 clean out and repair	5/14/2024
PKMU	Repair ammo point	5/15/2024
PKMU	Entrance road grid 482 to 492	5/15/2024
PKMU	Repair road BP 1	5/15/2024
PKMU	Repaired road from BP2 to BP3	5/15/2024
DMMU	Mover 4 berm wall repair and build up	6/1/2024
BKSR	Road to TGT 35 needs repaired	6/5/2024
BKSR	Intersection at PV27687-51984 needs repaired	6/5/2024
BKSR	Clean out ditches along side course roads	6/5/2024
BKSR	BP1 Needs repaired	6/5/2024
BKSR	BP2 needs repaired	6/5/2024
BKSR	BP4 needs repaired	6/5/2024
BKSR	BP3 needs repairs	6/5/2024
BKSR	BP 1 needs repairs	6/5/2024
CCATP	Repair entrance road holes	6/6/2024
DMMU	BP8 filling and drainage	6/10/2024
DMMU	BP7 filling and drainage	6/10/2024
BKSR	Road washout near pit 35 PV 2813551600	6/12/2024
SLMU	Service road by Mover 35 PV 23026-51423	6/15/2024
SLMU	Service road to target 88 PV 23305-51056	6/15/2024
SLMU	Service road to target 28 PV 23498-50287	6/15/2024
SLMU	Service road to target 48 PV 23609-51050	6/15/2024
SLMU	Service road to target 86 PV 23371-50980	6/15/2024
QTR	Roadway possibly needs culvert PV2431264859	6/15/2024
QTR	Road needs repaired PV 2460264645	6/15/2024
Deadmar	gate needs repaired	6/15/2024
	Hole needs filled between pits 48-50 PV 30317-	
SLMU	50057	6/18/2024

CMPRC	Service road from mover 14 to mover 10	6/21/2024
CMPRC	Road behind Mover 14 washing out	6/21/2024
CMPRC	Course road from BP 5D to the east Pot holes	6/25/2024
CMPRC	Service Road to G15C	6/25/2024
CMPRC	Road behind G15 B	6/25/2024
CMPRC	Road to FB 5A	6/25/2024
CMPRC	Road to FB 5 B	6/25/2024
CCMU	Line of sight to targets 411 and C 11 from BP31 to BP 33.	6/25/2024
CCMU	Line of sight to targets 489,C35, 491, 493, 477, 479 from BP19	6/25/2024
CCMU	Line of sight to targets 415, C21, 425 and 423 from BP11	6/25/2024
BKSR	Road between M138 and Pit 150 washing out	7/5/2024
BKSR	Road to Cluster 11 Culvert damage	7/5/2024
BKSR	Road to Pit 35 washing out PV281-516	7/5/2024
BKSR	Road to cluster 8 concrete pad washing	7/5/2024
BKSR	Road by CL2 PV 281-514	7/5/2024
BKSR	Road behind pit 6 road washing	7/5/2024
BKSR	Road by Pit 124 Pot hole PV 276-518	7/5/2024
BKSR	Road by Pit 144 pot hole PV272-519	7/5/2024
BKSR	Road to ammo point. Pothole by concrete pad	7/5/2024
BKSR	Road by pit 134 Pot hole	7/5/2024
PSR	Road by tower has a pot hole	7/9/2024
BGRC	Entrance road to Range holes in asphalt	7/9/2024
BKSR	culvert needs cleaned PV 27733-51747 by pit 115	7/9/2024
BKSR	Culvert needs cleaned PV 28123-51577	7/9/2024
BKSR	Culvert needs cleaned PV 27597-51849	7/9/2024
BKSR	Culvert needs cleaned PV 27604-51897	7/9/2024
BKSR	Culvert needs cleaned PV 27618-51937	7/9/2024
BWMU	Road to Pit 188 Pothole 196-508	7/11/2024
BWMU	Road in front of Pit 76 Pothole PV 199-505	7/11/2024
BWMU	Pit 90 dirt work on berm PV 195-508	7/11/2024
BWMU	Road to Pit 78 Erosion PV 199-506	7/11/2024
BWMU	Road at Pit 90 Washout PV 195-508	7/11/2024
BWMU	Road to Pit 11 Potholes PV 195-511	7/11/2024
BWMU	Road to Pit 90 washed out and pot holes 194-506	7/11/2024
BGRC	Deep pot holes at entrance	7/20/2024
CMPRC	Road at Mover 8 Culvert damaged	7/20/2024
CMPRC	Road past west end of Mover 12 Pot hole	7/20/2024
CMPRC	Road by west end of Mover 12 ruts	7/20/2024
BWMU	Road by Pit 22 erosion	7/27/2024
BWMU	Road to Pit 81	7/27/2024
BWMU	Road to pit 54 washing out	7/27/2024

BWMU	Road by Pit 62 has ruts and potholes	7/27/2024
BWMU	Road behind pit 54 washing out	7/27/2024
BWMU	Road behind Pit 68 washing out	7/27/2024
BWMU	West end of Mover 4 ruts in the road	7/27/2024
BWMU	Road behind Pit 48 ruts and pot holes	7/27/2024
BWMU	Road by Pit 70 Pot holes	7/27/2024
BWMU	Road behind pit 50 has ruts and potholes	7/27/2024
SLMU	Road next to pit 30 eroded	7/27/2024
SLMU	Road to Mover 8 Pot hole and washed out	7/27/2024
SLMU	Road to pit 24 washed out	7/27/2024
BWMU	Road to Pit 28 pothole	7/27/2024
SLMU	Road by mover 2 wash out	7/27/2024
BWMU	Road past cluster 24	7/27/2024
PKMU	Road by V6 potholes	8/9/2024
PKMU	Road by V5 potholes	8/9/2024
PKMU	Road by Mover 7 pothole	8/9/2024
PKMU	Road between battle positions pothole	8/9/2024
PKMU	Road to CL 4 pothole	8/9/2024
PKMU	Low water crossing by V4 pothole	8/9/2024
PKMU	Road from CL 8 to V 6 potholes	8/9/2024
CPRC	Crossing at entrance very large hole	8/13/2024
CPRC	Road to pit 90 & 92 washed out	8/20/2024
CPRC	4 Lanes to the BP's rutted and washed out	8/20/2024
CPRC	Road to Pit 18 washed out	8/20/2024
CHMG	Dig a trench for electrical cable	8/20/2024
OCAC	Range Sign - 14R PV 29433 55837 install sign	8/24/2024
OCAC	Flagpole - 14R PV 29435 55835 install sign	8/24/2024
CCRB	Road by pit 92 washing out	8/29/2024
CCRB	Road to pit 3 washing out	8/29/2024
LSMU	Main entrance to range eroded	9/11/2024
LSMU	Main road to range close to AAR eroded	9/11/2024
LSMU	Pit4 potholes	9/11/2024
LSMU	BP4 potholes	9/11/2024
LSMU	Road to Pit 6 potholes	9/11/2024
LSMU	Road between Pit 12 and C4 potholes	9/11/2024
LSMU	Road by C13 Potholes	9/11/2024
LSMU	Road by Pit 22 potholes	9/11/2024
LSMU	Road by Pit 29 potholes	9/11/2024
LSMU	Road by Pit 30 potholes	9/11/2024
LSMU	Road from Pit 30 to Pit 31 potholes	9/11/2024
LSMU	Road by Pit 33 potholes	9/11/2024
LSMU	Road from Pit 33 to Pit 32 potholes	9/11/2024
LSMU	Pit 36 Repair berm wall	9/11/2024
LSMU	Pit 42 Repair berm wall	9/11/2024
LSMU	West end of Mover 99 washing out	9/11/2024
QTR	Road by Pit 191 pothole	9/17/2024
QTR	Road by Pit 186 pothole	9/17/2024

QTR	Road by Pit 223 turn around washing out	9/17/2024
QTR	Road by FP1 washing out	9/17/2024
QTR	Road by Sat 12 pothole	9/17/2024
QTR	Road from Sat 15 to Pit 328 needs repaired	9/17/2024
DMMU	Mover 8 berm wall collapsing	9/18/2024
DMMU	Road to pit 104 and 106 erosion	9/18/2024
DMMU	Road to pit 101 and 102 erosion	9/18/2024
DMMU	Entrance to Pit 54 erosion	9/18/2024
DMMU	Entrance to Pit 56 erosion	9/18/2024
DMMU	Road past generator shop erosion	9/18/2024
DMMU	Road to pit 18 erosion	9/18/2024
DMMU	Mover 6 berm wall collapsing	9/18/2024
DMMU	Mover 2 west end wall	9/18/2024
HMMU	Road by Pit 49 erosion	9/19/2024
HMMU	Road by Pit 45 erosion	9/19/2024
HMMU	Road to Mover 1 bunker end erosion	9/19/2024
HMMU	Road from Pit 43 to 49 erosion	9/19/2024
HMMU	Road to Cluster 29 erosion	9/19/2024
HMMU	Pit 15 Pothole	9/19/2024
HMMU	Road in front of pit 25	9/19/2024
HMMU	Berm wall at Mover 3	9/19/2024
HMMU	Bus Bar covers on Mover 1 need replaced	9/19/2024
FARPW	Road to ammo point pothole	9/20/2024
FARPW	road to ammo point washout	9/20/2024
FARPW	Road to ammo point drop off	9/20/2024
SLMU	Service road past flag pole washing out	9/25/2024
SLMU	Road to pit 62 and 64 washing out	9/25/2024
SLMU	Road to AAR building washing out	9/25/2024
BRSR	Road to clearing box pothole	10/4/2024
BRSR	BP3 potholes	10/4/2024
BRSR	BP1 pothole	10/4/2024
CHMG	Road by pit 49 pothole	10/4/2024
JMMU	Line of Sight Pit 450 and Cluster 30	10/18/2024
CCMU	Clear LOS issues	11/6/2024
BCMU	Clear LOS issues	11/9/2024
CHMG	Trench to Pit washed away by flooding	11/10/2024
CPRC	Line of sight BP5A	11/20/2024
CPRC	Line of sight BP 5B	11/20/2024
CPRC	Line of sight BP 5C	11/20/2024
CPRC	Line of sight BP 5D	11/20/2024
CPRC	Line of sight BP3A	11/20/2024
CPRC	Line of sight BP3B	11/20/2024
CPRC	Line of sight BP3C	11/20/2024
CPRC	Line of sight BP3D	11/20/2024
SLMU	Pits 96 and 98 short rounded the road	11/20/2024
SLMU	Pits 36 and 38 short rounded the road	11/20/2024
SLMU	Firing Box 8 erosion pot holes	11/21/2024

SLMU	Screening line road erosion potholes	11/21/2024
SLMU	Service road erosion pot holes	11/21/2024
SLMU	Road to target 28, 24, & 26 pot holes	11/21/2024
SLMU	Road to target 88 and 86 pot holes	11/21/2024
SLMU	Road to Pits 48/50 erosion and pot holes	11/21/2024
BWMU	LOS FB 4, 5 and 6	12/1/2024
SLMU	Pit 48 road culvert needs repaired	12/1/2024
SLMU	Road from Pit 64 to Pit 76 rutted	12/1/2024
SLMU	1500 Meter line	12/1/2024
LSMU	LOS FB3	12/7/2024
BCMU	Clear LOS issues	12/17/2024
CCMU	Clear LOS issues	12/17/2024
	Railtie replacement berm repair	
	146,150,158,167,176,178,180,188,189,190,193,194	
	,229,230,262,250,251,254,255,256,257,265,266,26	
QTR	7,268,271,272,277,278,282,290,	12/18/2024
	Rail tie for protection berms need replaced Pits	
	11,14,15,17,21,25,34,35,37,44,45,57,54,64,67,68,6	
	9,71,74,77,78,81,84,95,101,115,111,121,131,141,1	
PKRA	51,161	12/18/2024
EKMG	S26-2 and S26-3 concrete repair	12/20/2024
SLMU	Berm repair Pits 16,18,28,86, CL9 and CL10	12/20/2024
SLMU	Mover 8 and tgt 88 berm repair add fill	12/29/2024
	Berm and dirt work pits	
	210,204,216,219,226,229,236,239,211,212,213,and	
TRMG	214	12/31/2024
EKMG	Concrete repair S26	12/31/2024
	berm repair Pits 81,91,34,64,35,45,55,26,36,46 and	
EKMG	48	12/31/2024
TRMG	Pit 277 reventment and berm repair	12/31/2024
	Rail tie replacement and backfill Pits	
	1,10,13,23,40,62,21,22,23,25,30,31,38,39,40,41,42,	
CHMG	43,44,49,58,59,60,61,63,64,65,66	12/31/2024
	Rail replacement	
	26,28,33,35,40,45,47,49,54,56,58,63,64,66,68,69,7	
BGPQ	0,71,72,73,79	12/31/2024