

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE 1 OF 7 PAGES	
2. AMENDMENT/MODIFICATION NUMBER 0010		3. EFFECTIVE DATE 22 Apr 2026		4. REQUISITION/PURCHASE REQUISITION NUMBER See Continuation Sheet		5. PROJECT NUMBER (If applicable)	
6. ISSUED BY NAVFACSYS COM SOUTHWEST 750 PACIFIC HIGHWAY, SAN DIEGO SAN DIEGO, CA 92132-0001 UNITED STATES Demi Flores, Email: demi.m.flores.civ@us.navy.mil Telephone: 619-708-6751		CODE N62473		7. ADMINISTERED BY (If other than Item 6) SCD: PAS:		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)				☒ (X)		9A. AMENDMENT OF SOLICITATION NUMBER N6247324R0036	
				☒ (X)		9B. DATED (SEE ITEM 11) 05 Jun 2025	
				☐		10A. MODIFICATION OF CONTRACT/ORDER NUMBER	
				☐		10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
 or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
 See Section G - Contract Administration Data

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
 See Schedule

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Christopher Jennen	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		 (Signature of Contracting Officer)	22 Apr 2026

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Block 14 (Description of Amendment/Modification): The purpose of this Amendment 0021 (0010) for Solicitation #N62473-24-R-0036 is to:

1. Update Government response for RFI#65 and #108 to provide Historical Data. Please see RFI Master Log dated April 22, 2026, and See Section J-List of attachments:

- BOSC Projects FY22
- BOSC Projects FY23
- BOSC Projects FY24
- Grounds 12 Month Work Orders 2024-2025
- BOSC 24 Month FI Work Orders 2023-2025

2. Update Government response for RFI#118 to correct administrative data on ELINs A791, Estimated Quantity from 31,000 to 3,100.

3. Providing updated ELINS Schedule dated April 22, 2026.

All offerors must acknowledge receipt of Amendment 0021 as part of their proposal submission.

Section J - List of Attachments

Miscellaneous text in this section has been modified to:

SECTION J TECHNICAL ANNEXES AND ATTACHMENTS WILL BE PROVIDED AS A SEPARATE ATTACHMENT TO THIS SOLICITATION.

SECTION C - PERFORMANCE WORK STATEMENT

0100000 C General Information v2.6 MCBCP BOS I Follow-on

0200000 C Management and Administration v2.11 MCBCP BOS I Follow-on

0304010 C IT Support and Management v2.1 MCBCP BOS I Follow-on

0401000 C Force Protection-MCBCP BOSC

0402000 C Fire & Emergency Services- MCBCP BOSC I Follow-on

0404000 C Safety-MCBCP BOSC

0501030 C Aviation Fuel Support-MCBCP BOSC

0501040 C Ground Electronics-MCBCP BOSC

0501050 C Airfield Facilities-MCBCP BOS I Follow-on

0501070 C Passenger Terminal & Cargo Handling-MCBCP BOS I Follow-on

0600000 C Port Operations-MCBCP BOS I Follow-on

1001000 C Material Management-MCBCP BOS I Follow-on

1002000 C Supply Services-MCBCP BOS I Follow-on

1200000 C MWR-MCBCP BOS I Follow-on

1300000 C Galley-MCBCP BOS I Follow-on

1401000 C Family Housing-MCBCP BOS I Follow-on

1402000 C Unaccompanied Housing-MCBCP BOS I Follow-on

1501000 C Facility Management-MCBCP BOS I Follow-on

1501001 C Facility Mgmt (Relocatable Facility)v2.1 MCBCP BOS I Follow-on

1502000 C Facility Investment - v3.0 MCBCP BOS I Follow-on
1503010 C Custodial v2.5-MCBCP BOS I Follow-on
1503020 C Pest Control MCBCP BOS I Follow-on
1503030 C Integrated Solid Waste Management v2.4 MCBCP BOS I Follow-on
1503040 C Other (Training Pools) v2.1 MCBCP BOS I Follow-on
1503050 C Grounds Maint & Landscaping MCBCP BOS I Follow-on
1503060 C Pavement Clearance MCBCP BOS I Follow-on
1601000 C Utility Management-MCBCP BOS I Follow-on
1602000 C Electrical-MCBCP BOS I Follow-on
1603000 C Natural Gas-MCBCP BOS I Follow-on
1604000 C Wastewater-MCBCP BOS I Follow-on
1605000 C Steam-MCBCP BOS I Follow-on
1606000 C Water-MCBCP BOS I Follow-on
1607000 C Chiller-MCBCP BOS I Follow-on
1700000 C BSVE MCBCP BOS I Follow-on
1800000 C Environmental-MCBCP BOS I Follow-on

SECTION F - DELIVERIES OR PERFORMANCE

0200000 F Management and Administration MCBCP BOS I Follow-on
0304010 F IT Support and Management MCBCP BOS I Follow-on
0401000 F Force Protection-MCBCP BOSC
0402000 F Fire & Emergency Services- MCBCP BOSC I Follow-on
0404000 F Safety-MCBCP BOSC I Follow-on
0501030 F Aviation Fuel Support-MCBCP BOSC
0501040 F Ground Electronics-MCBCP BOSC
0501050 F Airfield Facilities-MCBCP BOS I Follow-on
0501070 F Passenger Terminal & Cargo Handling-MCBCP BOS I Follow-on
0600000 F Port Operations-MCBCP BOS I Follow-on
1001000 F Material Management-MCBCP BOS I Follow-on
1002000 F Supply Services-MCBCP BOS I Follow-on
1200000 F MWR-MCBCP BOS I Follow-on
1300000 F Galley-MCBCP BOS I Follow-on
1401000 F Family Housing-MCBCP BOS I Follow-on
1402000 F Unaccompanied Housing-MCBCP BOS I Follow-on
1501000 F Facility Management-MCBCP BOS I Follow-on
1501001 F Facility Mgmt (Relocatable Facility)v2.1 MCBCP BOS I Follow-on

1502000 F Facility Investment - v3.0 MCBCP BOS I Follow-on
1503010 F Custodial v2.4-MCBCP BOS I Follow-on
1503020 F Pest Control v2.4 MCBCP BOS I Follow-on 4.9.26
1503030 F Integrated Solid Waste Management v2.3 MCBCP BOS I Follow-on
1503040 F Other (Training Pools) v2.1 MCBCP BOS I Follow-on
1503050 F Grounds Maint & Landscaping MCBCP BOS I Follow-on
1503060 F Pavement Clearance MCBCP BOS I Follow-on
1601000 F Utility Management-MCBCP BOS I Follow-on
1602000 F Electrical-MCBCP BOS I Follow-on
1603000 F Natural Gas-MCBCP BOS I Follow-on
1604000 F Wastewater-MCBCP BOS I Follow-on
1605000 F Steam-MCBCP BOS I Follow-on
1606000 F Water-MCBCP BOS I Follow-on
1607000 F Chiller-MCBCP BOS I Follow-on
1700000 F BSVE MCBCP BOS I Follow-on
1800000 F Environmental-MCBCP BOS I Follow-on

SECTION H - SPECIAL CONTRACT REQUIREMENTS

SCA WD #2015-5635, revision #29 dated December 03, 2025
DBA General Decision #CA20260001 Modification #2 dated January 23, 2026

SECTION J - LIST OF ATTACHMENTS

0200000 J Management and Administration MCBCPvr
0200000 J Management and Administration v2.7 MCBCP BOS I Follow-on rv1
0304010 J IT Support and Management MCBCP BOS I Follow-on
0401000 J Force Protection-MCBCP BOSC
0402000 J Fire & Emergency Services- MCBCP BOSC I Follow-on
0404000 J Safety-MCBCP BOSC I Follow-on
0501030 J Aviation Fuel Support-MCBCP BOSC
0501040 J Ground Electronics-MCBCP BOSC
0501050 J Airfield Facilities-MCBCP BOS I Follow-on
0501070 J Passenger Terminal & Cargo Handling-MCBCP BOS I Follow-on
0600000 J Port Operations-MCBCP BOS I Follow-on
1001000 J Material Management-MCBCP BOS I Follow-on
1002000 J Supply Services-MCBCP BOS I Follow-on
1200000 J MWR-MCBCP BOS I Follow-on

1300000 J Galley-MCBCP BOS I Follow-on
1401000 J Family Housing-MCBCP BOS I Follow-on
1402000 J Unaccompanied Housing-MCBCP BOS I Follow-on
1501000 J Facility Management-MCBCP BOS I Follow-on
1501001 J Facility Mgmt (Relocatable Facility)v2.1 MCBCP BOS I Follow-on
1502000 J Facility Investment - v3.0 MCBCP BOS I Follow-on
1503010 J Custodial v2.6-MCBCP BOS I Follow-on
1503020 J Pest Control v2.4 MCBCP BOS I Follow-on
1503030 J Integrated Solid Waste Management v2.3 MCBCP BOS I Follow-on
1503040 J Other (Training Pools) v2.1 MCBCP BOS I Follow-on
1503050 J Grounds Maint & Landscaping MCBCP BOS I Follow-on
1503060 J Pavement Clearance MCBCP BOS I Follow-on
1601000 J Utility Management-MCBCP BOS I Follow-on
1602000 J Electrical-MCBCP BOS I Follow-on
1603000 J Natural Gas-MCBCP BOS I Follow-on
1604000 J Wastewater-MCBCP BOS I Follow-on
1605000 J Steam-MCBCP BOS I Follow-on
1606000 J Water-MCBCP BOS I Follow-on
1607000 J Chiller-MCBCP BOS I Follow-on
1700000 J BSVE MCBCP BOS I Follow-on
1800000 J Environmental-MCBCP BOS I Follow-on

EXCEL Documents:

J-0200000-05 - Forms MCBCP BOS I Follow-on
J-0200000-07 - SERVICE PROVIDER INFORMATION v1 MCBCP BOS I Follow-on
J-0200000-08 - ASSET INFORMATION v2 MCBCP BOS I Follow-on
J-0200000-09 - ASSET SPECIFICATION v1 MCBCP BOS I Follow-on
J-0200000-10 - CHARACTERISTIC METER READING INFORMATION v2 MCBCP BOS I Follow-on
J-0200000-14 ELINS - 1502000 Facility Investment MCBCP BOS I Follow-on (unpopulated)
J-1502000-05 HVAC and Refrigeration Systems MCBCP BOS I Follow-on
J-1502000-07 Interior and Exterior Lighting Systems MCBCP BOS I Follow-on
J-1502000-08 Boilers and Unfired Pressure Vessels (UPVs) Systems MCBCP BOS I Follow-on
J-1502000-09 Fire Protection Systems MCBCP BOS I Follow-on
J-1502000-10 Vertical Transportation Equipment (VTE) and Systems MCBCP BOS I Follow-on
J-1502000-11 Compressed Air Systems MCBCP BOS I Follow-on
J-1502000-12 Auxiliary Generator Systems MCBCP BOS I Follow-on
J-1502000-13 Petroleum Fuels Rolling Stock - MCBCP BOS I Follow-on

J-1502000-14 Recycled Materials - Processing and Handling Equipment MCBCP BOS I Follow-on

J-1502000-15 Intrusion Detection (Building Security) Systems MCBCP BOS I Follow-on

J-1502000-16 Hangar Door Systems MCBCP BOS I Follow-on

J-1502000-17 Industrial Door, Bay Door and Automatic Entry Door Systems MCBCP BOS I Follow-on

J-1502000-18 Anti-Terror Force Protection (ATFP) Equipment MCBCP BOS I Follow-on

J-1502000-19 Dock Leveling Systems MCBCP BOS I Follow-on

J-1502000-20 Exhaust Capture Vent Systems MCBCP BOS I Follow-on

J-1502000-21 Vehicle Scale Systems MCBCP BOS I Follow-on

J-1502000-22 Traffic Control Signal Systems MCBCP BOS I Follow-on

J-1502000-23 Portable Light Towers MCBCP BOS I Follow-on

J-1502000-24 Pressure Washing - Wash Rack System MCBCP BOS I Follow-on

J-1502000-25 Oil Water Separators- MCBCP BOS I Follow-on

J-1502000-26 Aerated Vault Latrines and Wastewater Holding Systems MCBCP BOS I Follow-on

J-1502000-27 Instrumentation (Flowmeters and Associated Components) MCBCP BOS I Follow-on

J-1502000-28 Landfill Gas Systems MCBCP BOS I Follow-on

J-1502000-29 Propane Delivery Service MCBCP BOS I Follow-on

J-1502000-30 Electrical PM Program Inventory - Transformers MCBCP BOS I Follow-on

J-1502000-31 Electrical Power Metering Stations MCBCP BOS I Follow-on

J-1502000-32 Solar Photovoltaic (PV) Systems MCBCP BOS I Follow-on

J-1502000-33 Transformer Stations MCBCP BOS I Follow-on

J-1502000-34 400HZ Frequency Converters and Operator Stations MCBCP BOS I Follow-on

J-1502000-35 Grease and Grit Trap Systems MCBCP BOS I Follow-on

J-1502000-36 Exhaust Hood and Duct Systems MCBCP BOS I Follow-on

J-1502000-37 Soft Water Systems MCBCP BOS I Follow-on

J-1502000-38 Non-Potable Water Delivery, Replenishment, and Pumping Systems MCBCP BOS I Follow-on

J-1700000-02 Transportation Inventory MCBCP BOS I Follow-on

[BOSC Projects FY 22](#)

[BOSC Projects FY 23](#)

[BOSC Projects FY 24](#)

[BOSC 24 Month FI Work Orders 2023-2025](#)

[Grounds 12 Month Work Orders 2024-2025](#)

SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS OR RESPONDENTS

24R0036_MCBCP BOSC Section L - FSC Evaluation Factors_Updated 4.6.26

SOLICITATION SUBMITTAL DOCUMENTS AND OTHER ATTACHMENTS

Exhibit A - Financial Questionnaire

Exhibit B - Factor 1, Corporate Experience

Exhibit C1 - Factor 2, Past Performance Questionnaire

Exhibit C2 - Factor 2, Past Performance History

Exhibit D - Factor 3, Key Personnel

Exhibit E - Factor 4, Safety Data and Narrative

J-0200000-14 ELINS - MCBBCP BOS I Follow-on (unpopulated) 22APR2026

J-L-01 RFI Form

N62473-24-R-0036_MCBBCP_BOSC_RFI_Masterlog_4.22.26